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Deed of Variation of Section 106 Agreement dated 30 April 2010

Dated 20 /S—uﬁ@ 2012
Between

(1) Rochford District Council (Rochford) of Council Offices, South Street, Rochford, Essex
854 1BW;

(2) Southend-on-Sea Borough Councit (Southend) of Civic Centre, Vicloria Avenue,
Southend-on-Sea, Essex SS2 6ER;

{3) Essex County Council {Essex) of County Hall, Market Road, Chelmsford, Essex, CM1 1HQ;

4) London Southend Alirport Company Limited (the Operator) registered in England with
number 02881745 whose registered office is al Stretton Green Distribution Park, Langford
Way, Appleton, Warrington, Cheshire WA4 4TZ: and

(5) Prudential Trustee Company Limited (the New Mortgagee) registered in England with
number 1863305 whose registered office is at Laurence Pountney Hill, London EC4R OHH.

Recitals

A Words and phrases used in this Deed are defined in Clause 1.1.

B The Owner is the freehold owner of part of the Land registered at HM Land Registry under
title numbers EX503626 and EX718082.

Cc The Operator has the benefit of leasehold interests in parl of the Land registered al HM Land
Registry under title numbers EX515913 and EX817808 and demised under a lease dated
12 December 2007 between the Owner and the Operator and a freehold interest in part of the
Land registered under title number EX3937.

D The New Mortgagee has the benefit of a legal charge dated 28 May 2010 over part of the
Land (being land registered at HM Land Registry under tille numbers EX 515913 and
EX3837) which was registered al HM Land Registry on 2 July 2010.

E Rochford is the local planning authority for the purposes of Part | of the 1990 Act for the
administrative area within which the Rochford Land is situated.

F Essex is the local highway authority for the purposes of the 1980 Act for the administrative
area within which the Rochford Land is situated.

G Southend is both the local planning authority for the purposes of Part | of the 1990 Act and
the local highway authority for the purposes of the 1980 Act for the administrative area within
which the Southend Land is situated.

H On 20 January 2010 Southend resolved (acting by its Development Control Committee) to
grant the Planning Permission subject to the imposition of conditions and the prior completion
of & planning obligation in the form of the Section 106 Agreemenlt.

I On 30 April 2010 the Parties entered into the Section 106 Agreement and the Planning
Permission was granted pursuant to the resolution set out at Recital H above.

SW/54480.00018/9212760.10 Page 1



Subsequent to the grant of Planning Permission, the Parties reviewed the obligations set out
in the Section 106 Agreement and have agreed to vary the Section 106 Agreement on the
terms sel out in this Deed.

It is agreed.

1

11

2.1

2.2

2.3

24

2.5

2.6

2.7

28

Definitions

Words and phrases used in this Deed shall where the context so admits have the meanings
given lo them by the Section 106 Agreement (where relevant as amended by this Deed) save
for the following expression which shall have the following meaning:

Section 106 Agreement means the deed entered into between Rochford, Southend, Essex,
the Operalor and the Mortgagee daled 30 April 2010 relating to land at London Southend
Airport, Aviation Way, Rochford, Essex, a copy of which is atlached to this Deed at Appendix
1.

Interpretation

Covenants by any party which comprise more than one person shall be deemed to be joint
and several and words importing persons will include firms companies and corporations and
vice versa and where expressed in the singular will include the piural and vice versa and
words of masculine gender will include the feminine and neuter gender and vice versa.

An obligation in this Deed nol to perform or carry out an action shall include an obligation not
to procure allow or permil the performance or carrying out of that action.

References in this Deed to any Recital, Clause, Schedule or Paragraph (or any part of them)
shall unless the context otherwise requires be references to a recital clause schedule or
paragraph (or any part of them) of this Deed.

References in this Deed to any enactment regulation order or circular includes any statulory
modification or re enactment or replacement thereof (as the case may be) for the time being

in force.

Headings in this Deed are for ease of reference only and are not intended to be construed as
part of this Deed.

References in this Deed to the Owner, the Operator and the New Mortgagee shall where the
context so admits or requires include the successor in title to their respective interests in the

Land.

References in this Deed to the Councils shall include any successor to their respective
functions as the local planning authority and/or the local highway authority (as the case may
be) in relation to the Rochford Land and the Southend Land respectively and any body to
which all or part of their respective functions may lawfully have been transferred.

For the avoidance of any doubt the Section 106 Agreement shall remain in full force and
effect save as varied by this Deed.
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3.1

3.2

4.1

4.2

4.3

4.4

4.5

4.6

Statutory powers

This Deed is entered into pursuant to Section 106A of the 1990 Act Section 111 of the Local
Government Act 1972 Sectlion 2 of the Local Government Act 2000 and all other enabling
powers and is a planning obligation for the purposes of Section 106 of the 1990 Acl with
intent to bind the Land (and each and every pari of it} and all interests in il.

This Deed is intended to be enforceable by the Councils on the terms set out in this Deed.

Variation
The Parties agree to vary the Section 106 Agreement in the following manner:
Variations to the definltions in clause 1.1 of the Section 106 Agresment

A new definilion of “"Cargo ATM(s)" shall be added to clause 1.1 of the Section 106
Agreement to read as follows:

"Cargo ATM(s)" means an ATM the primary purpose of which is the carriage of goods
including but not limited to freight, unaccompanied baggage and maif".

A new definition of "Conditions of Use" shall be added to clause 1.1 of the Section 106
Agreement to read as follows:

"Conditions of Use” means the terms and conditions pursuant to which Operaling Airlines are
permitted to use the Airport by the Operator”.

A new definition of "Delayed ATM(s)" shall be added to clause 1.1 of the Seciion 106
Agreement to read as follows:

"Delayed ATM(s}" means an ATM where the aircraft was scheduled to take off or land prior to
2300 hours and the take off or landing (as the case may be) was delayed due to unforeseen
weather conditions, industrial action, temporary runway closure/repairs at the Airport or air
traffic control delays or clearances beyond the control of the aircraft operalor and/or the
Owner or the Operator (as the case may be)".

A new definition of "Diverted ATM(s)" shall be added to clause 1.1 of the Section 106
Agreement to read as follows:

"Diverted ATM(s)" means unforeseen diversions of ATMs from other airports to the Airport
due to weather conditions, industrial action, temporary runway closure/repairs”.

A new definition of "Exempt ATM(s})" shall be added to clause 1.1 of the Section 106
Agreement to read as follows:

"Exempt ATM(s)" means ATMs by the police and/or HM Customs and/or the Coastguard
and/or the mifitary and/or the Air Ambulance Service and/or ATMs collecting or delivering
human blood and/or organ transplants and/or ATMs carrying or meeling officials on
Government business and/or any ATM which is made in an emergency consisting of an
immediate danger fo the life or health of humans or animals".

A new definition of "Operating Airline(s}" shall be added to clause 1.1 of the Section 106
Agreement to read as follows:
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4.7

4.8

4.9

4.10

4.11

4.12

"Operating Airline(s)" means all airlines or other private or commercial organisations which
use the Airport for the lake off and landing of aircraft".

The definition of "Original Consents" in clause 1.1 of the Section 106 Agreemeni shall be
deleted and replaced with the following:

"The Criginal Consents” means the outline planning permission dated 19 July 1999 under
reference number 37/00526/0UT (as varied by permission dated 24 January 2008 under
reference number 07/01056/FUL and any subsequent planning permission granted as a
consequence of an application fo vary either permission reference 97/00526/OUT or
permission reference 07/01056/FUL) and reserved matters approval dated 25 November
2004 under referance number 04/00639/REM."

The definition of "South West Area" in clause 1.1 of the Section 106 Agreement shall be
deleled and reptaced with the following:

"South West Area® means the triangular area shown hatched green on Plan 3 and falfing
within the following co-ordinates: (i) latitude 51° 33 11.31 & longitude 000° 38 04.95; (i)
fatitude 51° 32 28.52 & longitude 000° 38 54.55; and (iii) latitude 51° 34 17.55 & longitude
000" 41 44.50".

A new definition of "Secondary Surveillance Radar" shall be added to clause 1.1 of the
Section 106 Agreement to read as follows:

"Secondary Surveillance Radar" means a surveillance radar system which uses transmitters /
receivers (interrogators) and transponders to delermine the position of an aircraft in range
and azimuth, and accords with ICAO Standards and Recommended Practices, Annex 10,
Chapter 4 — Surveillance Radar and Collision Avoidance Systems".

A new definition of "Passenger Flight(s)" shall be added to clause 1.1 of the Section 106
Agreement to read as follows:

“Passenger Flight(s)* means an ATM by a commercial passenger aircraft carrying
passengers whether scheduled or unscheduled and for the avoidance of doubt excluding:

(a) movements by commercial passenger aircraft which are carrying no passengers; and

(b) movements by business jets or other business aircraft which are subject (o private air
charter”.

Variations to clause 9.9.2 of the Section 106 Agreement

The address for service in respect of the New Mortgagee al clause 9.9.2 of the Section 106
Agreement shall be deleted and replaced with the following:

"Prudential Trustee Company Limited, Laurence Pountney Hill, London EC4R OHH".
Variations to the Second Schedule to the Section 106 Agreement

The Second Schedule to the Section 106 Agreement shall be deleted in its entirety and
replaced with the provisions set out in the Schedule 1 to this Deed.
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5 New Mortgagee's consent

The New Morigagee agrees {0 ils interest in the Land being subject to the obligations
contained within the Section 106 Agreement (as varied by this Deed) PROVIDED THAT the
New Mortgagee shall not be liable pursuant to the Section 106 Agreement (as varied by this
Deed) unless and unlil it enters into possession of the Land {or any part of it).

6 Third party rights

A person who is not party to this Deed may not enforce any term of this Deed under the
Contracts (Rights of Third Parlies) Act 1999,

7 Jurisdiction
The parties irrevocably agree thal the English courts have exclusive jurisdiction to settle any

dispute arising oul of or in connection with this Deed. Each party agrees o waive any
objection to the English courls, whether on the grounds of venue or that the forum is not

appropriate,
B8 Governing law

English law governs this Deed and ils interpretation and any non-contractual obligations
arising from or connected with this Deed.

9 Counterparts
The parlies may execule this Deed in any number of counterparts, each of which is an

original. A set of counterparts, executed by all the parties, together forms one and the same
instrument,
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Schedule 1

The Second Schedule to the Section 106 Agreement shall be deleted in its entirety and replaced with

the following:

1 GENERAL

Reporting

1.1 An Annual Report shall be presented to the ACC which shall include (without limitation) a
report on each of the following matters:

(a)

(b)

()

(d)

(e}

{f)

(9)

(h)

(i)

(k)

the effectiveness of the implementation of the ASAS and associated Green Travel
Plan;

details of local employment initiatives and the effectiveness of the local employment
policy set out in Paragraph 2 of this Second Schedule;

the effectiveness of the Quiet Operations Policy and performance of noise monitoring
procedures (including any breaches thereof with the date, time, nature of the breach
and the identity of the Ground Operator and/ or Operating Airline);

a summary of any noise complaints received within the preceding twelve (12) months
from the public associated with the Airport and any action taken to mitigate any
adverse effects identified;

a summary of any air quality monitoring results pursuant to the approved Air Quality
Monitoring Programme;

a summary of the Carbon and Environmental Management Plan and the progress of
all resulting initiatives;

a summary of how the Sustainable Procurement Policy has been implemented in the
preceding twelve (12) months;

the performance of the Preferred Runway Procedures (including any review or
refinement of them in accordance with the terms of this Second Schedule);

a summary of any monies received from aircraft operators pursuant to Paragraph
3.56 of this Second Scheduie and an outline of any project on which those monies
have been spent;

details of each Breach (including the date, time, nature of the Breach and the identity
of the Ground Operator) and any action taken by the Operator {including date and
time} pursuant to Paragraphs 3.30 and 3.46 of this Second Schedule;

the total number of:

(i) ATMs; -

(if) Cargo ATMs;

{1ii) ATMs undertaken by Boeing 737-300 aircraft;
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(iv) ATMs within the Quota Night Period;

(v) Diverted ATMs (including detail as to those Diverted ATMs within the Quota
Night Period and the Operator's reasons for why it considers each ATM to be
a Diverted ATM),

{vi) Delayed ATMs (including detail as to those Delayed ATMs within the Quota
Night Period and the Operator's reasons for why it considers each ATM to be
a Delayed ATM); and

(vii) Exempt ATMs (including detail as to those Exempt ATMs within the Quota
Night Period and the Operator's reasons for why it considers each ATM to be
an Exempt ATM)

itemised by reference to each class of Quota Count

1.2 The first Annual Report shall be presented to the ACC no later than one (1) year after the
Opening Date and each subsequent Annual Report shall be submitied to the ACC no later
than each subsequent anniversary of the Opening Date.

1.3 To use reasonable endeavours to implement at its own expense all reasonable requirements
of the ACC made to ensure the effectiveness of the measures referred to in Paragraph 1.1 of
this Second Schedule and to report in respect of the action undertaken at the request of the
ACC in the next Annual Report.

1.4 Within 28 working days of the last day of each Quota Month the Operator shall provide to
Southend a report setting out the total number of:

i

(ii)
(ii)
(iv)

(vi)

(vil)

ATMs;

Cargo ATMs;

ATMs undertaken by Boeing 737-300 aircraft;

ATMs within the Quota Night Period;

Diverted ATMs (including detail as to those Diverted ATMs within the Quota Night
Period and the Operator's reasons for why it considers each ATM to be a Diverted
ATMY;

Delayed ATMs (including detail as to those Delayed ATMs within the Quota Night
Period and the QOperator's reasons for why it considers each ATM to be a Delayed
ATM); and

Exempt ATMs (including detail as to those Exempt ATMs within the Quota Night

Period and the Operator's reasons for why it considers each ATM to be an Exempt
ATM)

that occurred at the Airport during that Quota Month itemised by reference to each class of
Quota Count

1.5 Within 28 working days of the last day of every three Quota Months the Operator shall provide
to the ACC and Southend a report setting out the total number of:
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1.6

1.7

1.8

2.1

2.2

(i) ATMs;

(i) Cargo ATMs;

(iii) ATMs undertaken by Boeing 737-300 aircraft;
(iv) ATMs within the Quota Night Period;

{v) Diverted ATMs (including detail as to those Diverted ATMs within the Quota Night
Period and the Operator's reasons for why it considers each ATM to be a Diverted
ATMY);

{vi) Delayed ATMs (including detail as to those Delayed ATMs within the Quota Night
Period and the Operator's reasons for why it considers each ATM to be a Delayed
ATM); and

(vii) Exempt ATMs (including detail as to those Exempt ATMs within the Quota Night
Period and the Operator's reasons for why it considers each ATM to be an Exempt
ATM)

that occurred at the Airport during the three preceding Quota Months itemised by reference to
each class of Quota Count and shall publish such report on the Operator's website

Trigger Dates

To provide the Councils with no less than twenty eight (28) days’ prior notice of the
Commencement of the Development, the Commencement of the Runway Extension and the
Opening Date.

Passenger Throughput

At all times to record and maintain data showing the total number of passengers using the
Terminal.

Within twenty one (21) days of receipt of a request in writing, to provide the Councils with data
showing the total number of passengers using the Terminal for the three (3) month period
preceding such a request PROVIDED THAT the first such request shall not be made before
the Relevant Date PROVIDED FURTHER THAT the Southend or the Operator (as the case
may be) shall not be required to respond to more than four (4) such requests in each Quota
Year.

ECONOMIC IMPACT

To use reasonable endeavours to ensure that contractors engaged in the construction of the
Development make known and publicise locally all new employment opportunities arising out
of the construction of the Development and work with local employment and regeneration
agencies in order to make known and publicise such employment opportunities.

To make known and publicise locally all new employment opportunities arising out of the
operation of the Development and to work with local employment and regeneration agencies
to make known and publicise such opportunities.
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2.3

2.4

2.5

26

27

31

3.2

33

34

To maintain and keep under review a Site Employment Strategy which shall recognise the
importance of the Airport as a major employment site in the administrative areas of the
Councils.

To consult the Councils and other parties including the Learning and Skills Council (or such
other successor body as the case may be), education facilities based in the administrative
areas of the Councils, Job Centre Plus and other employers at the Airport in maintaining and
developing the Site Employment Strategy.

To consult Job Centre regarding the coordination of employment vacancies at the Airport and
candidate referencing and training.

To consult major employers in the administrative areas of the Councils and in so far as is
allowed by law use reasonable endeavours to ensure appropriate employment opportunities
for residents of the administrative areas of the Councils.

To maintain and promote a programme of on-site training and to provide and encourage
apprenticeship, graduate student placement and work experience schemes across the Airport
where reasonably practicable.

QUIET OPERATIONS POLICY

General

Not to operate the Airport otherwise than in accordance with the Quiet Operations Policy.
Accountability and Promulgation

Not to Commence the Development unless ang until a senior manager within its employ has
been appointed as the Noise Manager who shall have responsibility for co-ordinating and
progressing delivery of the Quiet Operations Policy and to ensure the appointment of a Noise
Manager at all times thereafter.

Not to Open the Extended Runway unless and until {acting through the Noise Manager) it has
notified in writing all those whose activities at the Airport have noise implications (including
operations staff, airlines, air traffic control, tenants/users and other operators) that they are
required to adopt and observe the Quiet Operations Policy and publish noise abatement
procedures in line with the recommendations of the ICAO and the UK AIP for the Airport
PROVIDED THAT safety requirements shall be paramount in all circumstances.

As soon as reasonably practicable and in any event no later than three (3) months after
providing notification pursuant to Paragraph 3.3 of this Second Schedule, to use reasonable
endeavours to ensure that Ground Operators have adopted the Quiet Operations Policy and
published noise abatement procedures in line with the recommendations of the ICAO and the
UK AIP including but not limited to ensuring that these requirements are incorporated into all
relevant contracts and protocols asscciated with the operation of the Airport such as those
related to property interests, employment, the provision of goods and services and the
provision of transport services PROVIDED THAT safety requirements shall be paramount in
all circumstances.
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Public Noise Complaints Handling Service

3.5 Not to Open the Extended Runway until it has established a public noise complaints handling
service in respect of the Airport which shall provide for the following:-

(a) an investigation into each complaint (or series of complaints by an individual)
received;

(b) that a report of the outcome of the investigation is included in a response to each
complainant;

(c) that a summary both of the complaint, and the response to the compiainant, is

included in each Annual Report; and

(d) that a full record of the complaint, and a copy of the response to the complainant, is
available for review by the Chairman of the ACC.

36 To maintain the public noise complaints handling service at all times following the Opening
Date.

Noise Monitoring System

37 To prepare:-
(a) a Noise Monitoring System;
(b) the Contours; and

(c) the extent of the boundary within which properties will qualify for acquisition or
inclusion within the Sound and Thermal Insulation Grants Scheme (as the case may
be)

in consultation with Rochford and Southend.
38 The Noise Monitoring System shall provide for the following measures:-

(a) subject to obtaining all necessary consents, two (2) fixed Noise Monitoring Terminals
at locations to be approved by Rochford and Southend to be used to check actual
noise levels from departing and arriving aircraft;

(b) from time to time, and as required, one (1) mobile Noise Monitoring Terminal to be
used to assist in verifying ground noise and reviewing noise complaints;

{c) a programme for providing Rochford and Southend with the output from the Noise
Monitoring Terminals;

(d) a report on the tracks flown by aircraft; and
(e) it shall have the functionality to report on the number of ATMs that have operated
over defined areas including the South West Area within given periods, as shall be

agreed between the Operator and Rochford and Southend (each party acting
reasonably)
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39

3.10

3.1

3.12

3.12.1

3.12.2

3.12.3

313

PROVIDED THAT the Noise Monitoring Terminals shall be purpose designed for aircraft
noise monitoring and shall be maintained and calibrated by the Operator in accordance with
the manufacturers’ instructions.

Not to Commence the Runway Extension until the Noise Monitoring System prepared in
accordance with Paragraphs 3.7 and 3.8 of this Second Schedule has been submitted to
Rochford and Southend for their approval.

Unless otherwise approved in writing by the Councils, not to Open the Extended Runway
unless and until the Noise Monitoring System has been approved and implemented and the
apparatus required to operate the approved Noise Monitoring System has been installed and
made operational.

To ensure that:-

(a) Rochford and Southend are informed (every three (3) months) as to the outputs from
the Noise Monitoring Terminals in accordance with the approved Noise Monitoring
System; and

{b) the outputs include sufficient detail of ATMs so that each noise eveni(s) can be

correlated to a specific flight so far as is reasonably practicable.
Property Acquisition and the Sound and Thermal Insulation Grants Scheme

As soon as reasonably practicable and in any event no later than two {2} months after the
expiration of the ninety two (92) day summer period immediately preceding the Opening Date,
to:

prepare, or procure the preparation by an independent firm of aviation noise specialists of, the
Contours taking account of aircraft type, flight patterns, average actual runway split (in terms
of ATMs) and destinations subsisting using a Model and displayed in map form; and

if the Operator has prepared the Contours itself (as distinct from having procured the
preparation of the Contours by an independent firm of aviation noise specialists), submit the
Contours prepared pursuant to sub-paragraph 3.12.1 to an independent firm of aviation noise
specialists for verffication; and

submit Contours prepared pursuant to sub-paragraph 3.12.1 (accompanied by the certificate
of verification from the independent firm of aviation noise specialists given pursuant to sub-
paragraph 3.12.2, if applicable) to Rochford and Southend

No later than eighteen (18) months after the Opening Date to submit to Rochford and
Southend for their approval the extent of the boundary within which properties will qualify for
acquisition or inclusion within the Sound and Thermal Insulation Grants Scheme (as the case
may be). The boundary shall be based upon the Contours and (subject to the following
Paragraphs of this Second Schedule} where residential properties are assessed as:-

(a) falling within the 69 dB LAeq 16 hour day time noise contour, to offer to purchase the
property at open market value; or

(b) falling within the 63 dB LAeq 16 hour day time noise contour, then Habitable Rooms
in those properties shall qualify for inclusion in the Sound and Thermal Insulation
Grants Scheme.
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3.14

3.15

3.16

3.17

3.18

3.18

3.20

3.21

3.22

3.23

Only properties which:-

(a} are in residential use; or

{(b) have the benefit of an extant planning permission for use as a dwelling; or

(c) are in education or hospital use; or

(d) have the benefit of an extant planning permission for education or hospital use

as at the Opening Date shall qualify for acquisition or inclusion in the Sound and Thermal
Insulation Grants Scheme (as the case may be).

Properties or extensions to properties which are constructed or modified for use as a dwelling
after the grant of the Planning Permission shall not be Qualifying Properties nor qualify for
acquisition.

An Exempt Property cannot in any circumstances be a Qualifying Property or qualify for
acquisition.

The Sound and Thermal Insulation Grants Scheme shall come into operation immediately
following its approval by Rochford and Southend.

Subject to Paragraph 3.19 of this Second Schedule the financial contribution payable in
respect of each Qualifying Property shall equate to:-

(a) either one hundred per cent (100%) of the cost of installing secondary sound
insulation or secondary double glazing to the Habitable Rooms; or

(b) fifty per cent (50%) of the cost of installing primary double glazing to the Habitable
Rooms; and

{c) one hundred percent (100%) of the cost of installing loft insulation of a type to at least
270mm so as to improve the sound attenuation of the Qualifying Property,

The Owner or the Operator (as the case may be) shall have the right (at its absolute
discretion) either to appoint or specify a nominated contractor or to carry out the work with its
own contractors,

Qualifying Properties shall only be entitled to one (1) grant and once instailed the secondary
sound and thermal insutation or double glazing (as the case may be) shall become the
responsibility of the owner and/or occupier of the Qualifying Property.

Where a kitchen and living area are in the same room or where an external door opens
immediately into a Habitable Room then they will be eligible under the Sound and Thermal
Insulation Grants Scheme.

Where required mechanical ventilators shall be fitted in accordance with the performance
standards included in the Building Regulations 2000 (Approved Document F: Means of
Ventilation 2006 Edition) and once fitted the ventilators shall become the responsibility of the
owner and/or occupier of the Qualifying Property.

Where secondary sound insulation or double glazing (as the case may be) is fitted to a
window facing south and this gives rise to solar gain an additional sum of up to one hundred
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3.24

3.25

3.26

3.27

3.28

3.29

and fifty pounds (£150) Index Linked (including VAT) shall be paid for solar shading
measures.

All work carried out under the Sound and Thermal Insulation Grants Scheme shall be
guaranteed for a minimum of five (5) years against defective workmanship or materials.

The Owner or the Operalor (as the case may be} and/or its contractors shall be responsible
for obtaining any necessary planning permissions, building regulations approvals or any other
consent(s) in respect of work carried out pursuant to the Sound and Thermal Insulation
Grants Scheme save that the Owner or the Operator (as the case may be) shall not be
responsibte for obtaining any listed building consent for such work which shall in all cases be
the responsibility of the owner and/or the occupier of the Qualifying Property.

To review the Contours in consultation with Rochford and Southend no iater than six (6)
months after each two (2) year anniversary of the Opening Date using the Model and having
regard to:-

(a) the anticipated aircraft operations for the forthcoming year; and

(b) any adjustments or validation which shall be deemed appropriate based on a
comparison of the actual noise levels measured by the Noise Monitoring Terminals
during the preceding year compared to the values predicted by the Model at the
locations of the Noise Monitoring Terminals.

Having consulted Rochford and Southend, and in any event no later than three (3} months
after concluding the review pursuant to Paragraph 3.26 of this Second Schedule, to submit a
revised contour map to Rochford and Southend. Where any additional property is assessed
as:-

(a) falling within the 69 dB LAeg 16 hour day time noise contour, {o offer to purchase the
property at open market value; or

(b) falling with the 63 dB LAeq 16 hour day time noise contour, then Habitable Rooms in
that property shall qualify for inclusion in the Sound and Thermal Insulation Grants
Scheme,

the boundaries of the Sound and Thermal Insulation Grants Scheme shall be amended
accordingly.

Each Qualifying Property shall qualify for sound and thermal insulation under the Sound and
Thermal Insulation Grants Scheme for a period of ten (10) years from the date of its first
inclusion in the Sound and Thermal Insuiation Grants Scheme.

Ground Noise

Not to Commence the Runway Extension until it has submitted to Rochford and Southend a
scheme to promote quiet ground operations at the Airport PROVIDED THAT the scheme as
submitted shall contain:-

(a) a timetable for its implementation;

(b) a mechanism for its review after five (5) years; and
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{c) a mechanism for enforcement and using reasonable endeavours to make sure that
Ground Operators are bound by the terms of the scheme.

3.30  Not to operate the Airport otherwise than in accordance with the scheme approved pursuant

to Paragraph 3.29 of this Second Schedule and in the event of any Breach:-

(a) the Operator shall use best endeavours (in consultation with Rochford and Southend)
to:-
{i immediately stop the Breach (to the extent that it is still subsisting);
(ii) remedy the Breach and/or mitigate any harm arising out of the Breach (within
such timeframe and in such manner as shall be approved by Rochford and/or
Southend);
(i) prevent such Breach from recurring; and

(iv) assist Rochford and/or Southend in taking any enforcement action in respect

of the Breach, if requested to do so;

(b) the details of each Breach (including the date, time, identity of the Ground Operator
and nature of the Breach) shall be notified in writing to the said Ground Operator and

included within each Annual Report; and

(c) the details of any action taken by the Operator (including the date and time) pursuant
to (a) and (b) of this Paragraph 3.30 shall be notified in writing to Rochford and/or
Southend and included within each Annual Report.

Night Noise Provisions including the Quota Count System

N In Paragraphs 3.31 — 3.45 of this Second Schedule:-

(a) the noise classification of any aircraft shall be that set out in the schedule to the
Notice; and
(b) the Quota Count of any aircraft on take-off or landing shall be calculated on the basis
of the noise classification for that aircraft on take-off or landing (as appropriate), as
follows:-
Noise Classification (EPNDB) Quota Count
0-869 0.25
B7 - 89.9 0.5
90-92.9 1
93-959 2
96 - 98.9 4
99-101.9 8
Greater than 101.9 16
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3.32

3.33

3.34

3.341

3.34.2

3.35

(c)

(d)

(e)

an aircraft shall be deemed to have taken off or landed at the local time recorded by
the air traffic control unit of the Airport;

in the event the ACC agrees that each Delayed ATM or Diverted ATM or Exempt
ATM comprised in the reports submitted by the Operator pursuant to Paragraph 1 of
this Second Schedule constitutes a Delayed ATM or Diverted ATM or Exempt ATM
then each such ATM shal! be excluded from the Quota provided the aircraft
concerned has a Quota Count of less than or equal to one (1); and

in the event the ACC decides that any Delayed ATM or Diverted ATM or Exempt ATM
comprised in the reports submitted by the Operator pursuant to Paragraph 1 of this
Second Schedule did not constitute an Delayed ATM or Diverted ATM or Exempt
ATM then such ATM shall be included in the Quota.

Not Used.

Subject to Paragraphs 3.31 and 3.34 — 3.38 (inclusive) of this Second Schedule, from the
Opening Date:

(a)

(b)

(c)

the number of ATMs during the Quota Night Period shall not exceed the Quota
PROVIDED THAT compliance with the Quota shall be assessed against the total
number of such ATMs in the relevant Quota Year; and

no aircraft with a Quota Count of more than one (1) nor any helicopter shall be
permitted to take off from, and/or land at, the Airport during the Quota Night Period
unless it is a Delayed ATM or a Diverted ATM or an Exempt ATM; and

a Delayed ATM or a Diverted ATM or an Exempt ATM undertaken by an aircraft with
a Quota Count of more than one (1) shall be included in the Quota, but shall not be
included in the Quota if it is less than or equal to one (1).

No Passenger Flight shall take off from or land at the Airport during the Quota Night Period
unless it is a Delayed ATM or a Diverted ATM PROVIDED THAT up to ninety (20) such flights
in any one (1) Quota Month may be scheduled to land at (but not take off from}) the Airport
between 2300 and 2330 hours, subject to:

all such scheduled landings only being of aircraft with a Guota Count of less than or equal to
one {1); and

all such scheduled landings being included within the Quota.

The following penalty provisions shall apply:

(i)

(ii)

if the number of ATMs during the Quota Night Period in a Quota Month exceeds the
Quota by ten percent (10%) or less {rounded down to the nearest whole movement)
the Quota for the following Quota Month shall be reduced by the same number of
ATMs as exceeded the previous Quota Month; and

if the number of ATMs during the Quota Night Period in a Quota Month exceeds the
Quota by more than ten percent (10%) (rounded down to the nearest whole
movement) the Quota for the following Quota Month shall be reduced by:

(a) the same number of ATMs as exceeded the previous Quota Month up to ten
percent (10%); and
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(b) by twice the same number of ATMs as exceeded the previous Quota Month
for the number of ATMs over ten percent (10%); and

for the avoidance of doubt the following shall serve as a hypothetical example of how these
penalty provisions shall be applied:

Example 1: Quota for a given Quota Month exceeded by less than 10%
(i) Quota in Month 1 =120 ATMs;

(i) 10% Limit = 120 x 10% = 12 ATMs;

(iii) Actual number of qualifying ATMs recorded = 125 ATMs;

{iv) Quota exceeded by 5 ATMs which is less than 10% of the Quota;
V) Quota in Month 2 = 120 ATMs — 5 ATMs = 115 ATMs; and

(vi) The 10% limit for Month 2 = 115 x 10% = 11.5 ATMs rounded to 11.
Example 2: Quota for a given Quota Month exceeded by more than 10%
(i) Quota in Month 1 = 120 ATMs;

(i) 10% Limit = 120 x 10% = 12 ATMs;

{iii} Actual number of qualifying ATMs recorded = 136 ATMs;

(iv) Quota exceeded by 16 ATMs which is more than 10% of the Quota;

(v) Of the 16 excessive ATMs, 12 ATMs equate to 10% and 4 ATMs over the 10% limit
which therefore incurs a reduction of twice the number of ATMs, i.e. 8 ATMs;

(vi} Quota in Month 2 = 120 ATMs — 20 ATMs = 100 ATMs: and
(vif) The 10% limit for Month 2 = 100 x 10% = 10 ATMs.
Aircraft Restrictions
3.36  Subject to Paragraph 3.37 of this Second Schedule, from the Opening Date no aircraft with a
Quota Count of more than two (2) shall be permitted to take off from, and/or land at, the

Airport unless it is a Diverted ATM or an Exempt ATM.

3.37  From the Opening Date, aircraft with a Quota Count of up to (and including) four (4) may use
the Airport for maintenance purposes, subject to:

3.37.1 such aircraft being permitted to only take off from, or land at, the Airport during the Daytime;
and

3.37.2 the total number of ATMs carried out by such aircraft with a Quota Count of more than two (2)
but up to (and including) four (4) shall not exceed sixty (60) in each Quota Year; and

3.37.3 the following penalty provisions shall apply:
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(i if the number of ATMs by aircraft with a Quota Count of more than 2 (two) but up to
(and including) 4 (four) exceeds sixty (60) in a Quota Year by ten percent (10%) or
less (rounded down to the nearest whole movement) the maximum number of ATMs
for such aircraft in the following Quota Year shall be reduced by the same number of
ATMs as exceeded the maximum number of ATMs in the previous Quota Year; and

(i) if the number of ATMs by aircraft with a Quota Count of more than 2 (two) but up to
(and including) 4 (four) exceeds sixty (60) in a Quota Year by greater than ten

percent (10%) (rounded down to the nearest whole movement) the maximum number
of ATMs for such aircrafl in the following Quota Year shall be reduced by: -

(a) the same number of ATMs as exceeded the maximum number of ATMs in the
previous Quota Year up to ten percent (10%); and

(b) by twice the same number of ATMs as exceeded the maximum number of ATMs in
the previous Quota Year over ten percent (10%)

3.38 To use reasonable endeavours to ensure that no ATMs occur between 1055 hours and 1105
hours on 11 November each and every Quota Year.

Runway Take Off & Landing Procedures during the Quota Night Period

3.39 From the Opening Date, all aircraft will only take off to the north east of the Airport (using
runway 06) and land from the north east of the Airport (using runway 24), during the Quota
Night Period PROVIDED THAT:-

(a) any revisions to the UK AIP which are relevant to the provisions in this Paragraph
3.39 shall be deemed lo be incorporated into this Paragraph 3.39; and

{b) the requirements in this Paragraph 3.39 may at any time be departed from to the
extent that it is necessary having regard to:-

(i safety;

(ii) any reasonable requirements of the air traffic control of the Airport to ensure
the safe operation of the Airport and aircraft using it;

(iii) the standard separation requirements of National Air Traffic Services;

(iv) the weather conditions prevailing at the time of the relevant ATM making it
unsafe for an aircraft to take off to the north east of the Airport or land frem
the north east of the Airport;

{(v) the performance capabilities of the aircraft to take off from or land at the
Airport in the prevailing conditions at the fime of the relevant ATM; and/or

(vi) the limitations of the approach aid facilities at the Airport; and
(c) the requirements in this Paragraph 3.39 shall not apply to any Circuit; and
(d) the Operator shall maintain records of all occasions when an ATM does not use the

Preferred Runway Procedures together with the reason(s) why it did not do so and
include this information in the Annual Report
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3.40

3.41

3411

3.41.2

3413

3.41.4

Preferred Runway Take Off & Landing Procedures during the Daytime

From the Opening Date, the Airport will operate a Preferential Runway Usage Scheme during
the Daytime, pursuant to which all aircraft will land from the north east (using runway 24) and
take-off to the north east (using runway 08), where movement volumes allow and PROVIDED
THAT:-

(a) any revisions to the UK AIP which are relevant to the provisions in this Paragraph
3.40 shall be deemed to be incorporated into this Paragraph 3.40; and

(b) the requirements in this Paragraph 3.40 may at any time be departed from (subject to
Paragraph 3.40 of this Second Schedule) to the extent that it is necessary having
regard to;-

{i) safety;

(ii) any reasonable requirements of the air traffic control of the Airport to ensure
the safe operation of the Airport and aircraft using it;

(i) the standard separation requirements of National Air Traffic Services;

(iv) the weather conditions prevailing at the time of the relevant ATM making it
unsafe for an aircraft to take off to the north east of the Airport or land from
the north east of the Airport;

{v) the performance capabilities of the aircraft to take off from or land at the
Airport in the prevailing conditions at the time of the relevant ATM: and/or

(vi) the limitations of the approach aid facilities at the Airport.

From the Opening Date, in total fewer than 50% of all Daytime landings of all aircraft will be
from the south west (using runway 08), and less than 50% of all ATMs will be over the South
West Area when assessed cumulatively throughout each entire Quota Year (this will reduce
the impact of ATMs over the densely populated area of Leigh on Sea and Eastwood), and the
following penalty provisions shall apply:

If the percentage of Daytime landings of all aircraft approaching the Airport from the south
west in a Quota Year exceeds 50%, but is less than or equal to 60%, the equivalent limit for
the following Quota Year will be reduced by the same amount;

If the percentage of Daytime landings approaching the Airport from the south west in a Quota
Year exceeds 60% the equivalent limit for the following Quota Year will be reduced by 10%
plus twice the amount of landings in excess of 60%;

If the percentage of all ATMs operating over the South West Area in a Quota Year exceeds
50%, but is less than or equal to 60%, the equivalent limit for the following Quota Year will be
reduced by the same amount;

If the percentage of all ATMs operating over the South West Area in a Quota Year exceeds
60% the equivalent limit for the following Quota Year will be reduced by 10% plus twice the
amount of ATMs in excess of 60%

SW/54480.00018/8212760.10 Page 18



3.42

3.43

3.44

3.45

3.45.1

3.45.2

3.453

3.45.4

Additional Restrictions on ATMs
From the Opening Date:-

(a) the total ATMs at the Airport shall not exceed fifty three thousand, three hundred
{53,300) in each Quota Year; and

{b) the total ATMs at the Airport undertaken by Boeing 737-300 aircraft shall not exceed
two thousand, one hundred and fifty (2,150) in each Quota Year.

Not to operate the Airport otherwise than in accordance with the restrictions set out at
Paragraph 3.42 of this Second Schedule PROVIDED THAT the total number of Exempt ATMs
as approved by the ACC shall not count towards the total ATMs permitted at the Airport in
each Quota Year.

From the Opening Date, the total Cargo ATMs at the Airport shall not exceed the lesser of five
thousand, three hundred and thirty {5,330} in each Quota Year or ten per cent {10%) of the
total number of ATMs at the Airport in each Quota Year and the Operator shall not operate
the Airport otherwise than in accordance with this restriction.

The following penalty provisions shall apply:

if the total ATMs in a Quota Year at the Airport exceeds the annual ATM limit in paragraph
3.42 of this Schedule by 10% or less (rounded down to the nearest whole movement) the
equivalent limit for the following Quota Year will be reduced by the same amount;

if the total ATMs in a Quota Year at the Airport exceeds the annual ATM limit in paragraph
3.42 of this Schedule by greater than 10% {rounded down lo the nearest whole movement)
the equivalent limit for the following Quota Year will be reduced by the same number of
movements up to 10% and by twice for the number of movements over 10%;

(a) the same number of ATMs as exceeded the maximum number of ATMs in the
previous Quota Year up to ten percent {10%); and

(b) by twice the same number of ATMs as exceeded the maximum number of ATMs in
the previous Quota Year over ten percent (10%);

if the total ATMs in a Quota Year at the Airport undertaken by Boeing 737-300 aircraft
exceeds the annual ATM limit in paragraph 3.42 of this Schedule by 10% or less (rounded
down to the nearest whole movement) the equivalent limit for the following Quota Year will be
reduced by the same amount;

if the total ATMs in a Quota Year at the Airport undertaken by Boeing 737-300 aircraft
exceeds the annual ATM limit in paragraph 3.42 of this Schedule by greater than 10%
(rounded down to the nearest whole movement) the equivalent limit for the following Quota
Year will be reduced by:

(a) the same number of ATMs undertaken by Boeing 737-300 aircraft as exceeded the
maximum number of ATMs for Boeing 737-300 aircraft in the previous Quota Year up
to ten percent (10%); and

{b} by twice the same number of ATMs undertaken by Boeing 737-300 aircraft as
exceeded the maximum number of ATMs for Boeing 737-300 aircraft in the previous
Quota Year over ten percent (10%);
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3.45.5 if the total Cargo ATMs in a Quota Year at the Airport exceeds the annual Cargo ATMs limit in
paragraph 3.44 of this Schedule by 10% or less (rounded down to the nearest whole
movement) the equivalent limit for the following Quota Year will be reduced by the same
amount;

3.45.6 if the total Cargo ATMs in a Quota Year at the Airport exceeds the annual Cargo ATMs limit in
paragraph 3.44 of this Schedule by greater than 10% (rounded down to the nearest whole
movement) the equivalent limit for the following Quota Year will be reduced by:

{(a) the same number of Cargo ATMs as exceeded the maximum number of Cargo ATMs
in the previous Quota Year up to ten percent (10%); and

(b) by twice the same number of Cargo ATMs as exceeded the maximum number of
Cargo ATMs in the previous Quota Year over ten percent (10%);

Engine Testing
3.46  Subject to Paragraph 3.47 of this Second Schedule, not to;

{a) commence the Runway Extension until it has submitted to Rochford and Southend for
their approval a best practice plan for aircraft engine testing that shali include the
method, duration, location, programme for implementation and timing of such engine
testing; and

(b) operate the Airport otherwise than in accordance with the engine testing best practice
plan approved pursuant to either clause 3.3 of the Original Agreement or Paragraph
3.46 (a) of this Second Schedule and in the event of any Breach:-

(i} the Operator shall use best endeavours (in consultation with Rochford and
Southend) to:-

(A) immediately stop the Breach (to the extent that it is still subsisting);

(B) remedy the Breach and/or mitigate any harm arising out of the
Breach (within such timeframe and in such manner as shall be
approved by Rochford and/or Southend);

(C) prevent such Breach from recurring; and

{D) assist Rochford andfor Southend in taking any enforcement action in
respect of the Breach, if requested to do so;

(i} the details of each Breach (including the date, time, identity of the Ground
Operator and nature of the Breach) shall be notified in writing to the said
Ground Operator and included within each Annual Report; and

(iii) the details of any action taken by the Operator (including the date and time)
pursuant to (i) and (ii) of this Paragraph 3.46(b) shall be notified in writing to
Rochford and/or Southend and included within each Annual Report.

3.47  Paragraph 3.46 (a) of this Second Schedule shall lapse and cease and determine if and only
if;
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3.48

3.49

3.50

3.51

3.52

3.53

{(a) a best practice plan for engine testing at the Airport is submitted to and approved by
Rochford pursuant to clause 3.3 of the Original Agreement prior to the submission of
such a plan pursuant to Paragraph 3.46(a) of this Second Schedule; and

(b} the best practice plan approved pursuant to clause 3.3 of the Original Agreement
complies with Paragraph 3.46(a) of this Second Schedule.

To ensure that aircraft engine testing will not occur at the Airport:

(a) between 2000 hours and 0800 hours on Monday to Saturday;

(b) between 1800 hours on Saturday and 0900 hours on Sunday;

(c) between 1800 hours on Sunday and 0800 hours on Monday;

(d) between 1055 and 1105 hours on 11 November each and every Quota Year.
Noise Preferential Routes

To use reasonable endeavours to ensure that from the Opening Date all departing aircraft
with a Maximum Certificated Weight of more than 5.7 (five point seven) tonnes shall follow the
Preferential Routes PROVIDED THAT any revisions to the UK AIP which are relevant to the
provisions in this Paragraph 3.49 shall be deemed to be incorporated into this Paragraph 3.49
PROVIDED FURTHER THAT the requirements in this Paragraph 3.98 may at any time be
departed from to the extend that it is necessary having regard to the safety, air traffic control,
weather and aircraft performance factors and approach aid limitations.

From the Opening Date to notify all airlines and aircraft operators using the Airport that the
Preferential Routes are in operation at the Airport.

From the Opening Date to use reasonable endeavours to ensure that all airlines and aircraft
operators using the Airport have adopted and comply with the Preferential Routes including
but not limited to ensuring that these requirements are incorporated into all relevant contracts
and protocols associated with the operation of the Airport such as those related to property
interests, employment, the provision of goods and services and the provision of transport
services.

To ensure that the Preferential Routes are published on the official web-site of the Airport and
in the UK AIP.

If the Appropriate Air Traffic Service Authorities request the Preferential Routes to be locally
refined or reviewed the following criteria shall apply:

(a) any noise preferential route shall seek to minimise so far as is practicable the
overflying of built up areas within the vicinity of the Airport;

(b) any noise preferential route shall be designed so as to be capable of being flown
safely by all aircraft types including those which are normally associated with a
standard instrument departure route;

(c) any noise preferential route shall take account of the location of any hazardous
installations,
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(&) changes o the Preferential Routes shall only be made upon the written authorisation
of the Operalor unless mandated by a higher autharity;

(e) any noise preferential route shall meet all the requirements of the CAA: and

N Rochford and Southend shall be consulted about any noise preferential route and the
Operator shall have regard to any reasonable representations that are subsequently
received from Rochford and/or Southend in response to such consultation.

Conditions of Use

3.54  Not to Commence the Runway Extension until it has submitted lo the ACC for its approval a
scheme showing how it will levy fines and surcharges on any Operating Airline which
consistently fails to comply with the terms of Paragraph 3.31 - 3.53 of this Second Schedule
without good reason and such scheme will:

3.54.1 include a reporting procedure for monitoring breaches of the obligations set out in those
paragrapbhs, the fines and surcharges levied and collected, and the expenditure of the fines
and surcharges that are collected; and

3.54.2 set out how the fines and surcharges are to be imposed by reference to the Quota Count of
aircraft so that the fines and surcharges levied on noisier aircraft are greater than those levied
on quieter aircraft; and

3.54.3 prescribe a scale of fines and surcharges to be imposed depending on the severity of the
breach of the relevant obligation(s);

3.54.4 set out how surcharges will be structured to incentivise quieter aircraft by reference to their
Quota Count; and

3.54.5 a procedure for the periodic review of the scheme by the ACC and the Operator and for
obtaining the approval of the ACC to any revisions required to ensure the approved scheme is
effective in preventing breaches of the terms in Paragraph 3.31 — 3.53 of this Second
Schedule

3.565  Not to Open the Extended Runway until the scheme submitted pursuant to Paragraph 3.53 of
this Second Schedule has been approved by the ACC

3.56 Toimplement the scheme approved by the ACC pursuant to Paragraph 3.55 of this Secorid
Schedule as part of the Conditions of Use imposed on Operating Airlines and enforce the
Conditions of Use including collecting any fines and surcharges and not to spend any monies
received pursuant to the fines and surcharges imposed under the approved scheme
otherwise than towards such community and/or environmental projects within the locality of
the Airport that have been approved by the ACC

3.57  Not to amend the Conditions of Use in so far as they relate to the scheme approved by the

ACC pursuant to Paragraph 3.55 of this Second Schedule without obtaining the prior written
consent of the ACC
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4 AIR QUALITY MONITORING

4.1 Not to Commence lhe Development until the Air Quality Monitoring Programme has been
submitted to Rochford and Southend for their approval which shall include the foltowing
details:-

(a) proposals for the periodic monitoring of nitrogen oxides (including nitrogen dioxide) by
means of up to four (4) passive diffusion tubes; and

(b) a timetable both for its implementation and the submission of monitoring results and
any mitigation proposals to Rochford and Southend.

42 Not to operate the Airport otherwise than in accordance with the approved Air Quality
Monitoring Programme.

43 To provide the results of the Air Quality Monitoring Programme to Rochford and Southend
and to mitigate any significant adverse effects revealed by the results which are associated
with the operation of the Airport so far as is reasonably practicable within such timeframe as
shall be approved by Rochford and Southend.

44 To review the approved Air Quality Monitoring Programme at least once in each five (5) year
period starting on the Opening Date PROVIDED THAT if any review:-

(a) identifies possible enhancements to the Air Quality Monitoring Programme to use
reascnable endeavours to implement those enhancements as soon as reasonably
practicable PROVIDED THAT such enhancements have been approved by Rochford
and Southend; or

(b) demonstrates that the Air Quality Monitoring Programme is no longer necessary, the
obligations set out in Paragraph 4 of this Second Schedule shall absolutely cease
and determine PROVIDED THAT the cessation of the Air Quality Monitoring
Programme has been approved by Rochford and Southend.

5 INSTRUMENT LANDING SYSTEM & SECONDARY SURVEILLANCE RADAR

5.1 Not to Open the Extended Runway until an Instrument Landing System for use in connection
with runway 06 at the Airport is in place and operational.

52 To maintain the Instrument Landing System at all times for use in connection with runway 06
at the Airport unless otherwise approved in writing by Rochford and Southend.

5.3 Not to Open the Extended Runway until a Secondary Surveillance Radar has been installed
at the Airport and made operaticnal.

5.4 To maintain and operate the Secondary Surveillance Radar at all times untess otherwise
approved in writing by Rochford and Southend

6 WAKE VORTEX SCHEME

6.1 Not to Commence the Runway Extension until it has submitted a scheme to Rochford and
Southend for their approval to provide for the payment of compensation and/or the carrying
out of repair to properties arising out of damage from wake vortices caused by ATMs at the
Airport
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6.2

71

7.2

7.3

7.4

7.5

7.6

7.7

8.1

8.2

8.21

8.2.2

Not to operate the Airport otherwise than in accordance with the scheme approved pursuant
to Paragraph 6.1 of this Second Schedule.

REPLACEMENT OF LAND AND FACILITIES

As soon as reasonably practicable following the completion of this Deed to submit to
Southend for its approval:-

(a) details of the Replacement Play Facilities;

(b) proposals for laying out the Replacement Land as open land; and

{c) proposals to provide the Replacement Habitat (including a programme for its
implementation).

Not to Commence the Development until the details submitted pursuant to Paragraph 7.1 of
this Second Schedule have been approved by Southend.

To use reasonable endeavours to Substantially Complete the Replacement Play Facilities
and the Replacement Land as approved by Southend as soon as practicable and in any event
not to Commence the Runway Extension until the Replacement Play Facilities and the
Replacement Land have been Substantially Completed.

To Substantially Complete the Replacement Habitat in accordance with the programme
approved by Southend pursuant to Paragraph 7.1 of this Second Schedule.

To provide Southend with no less than twenty eight (28) days’ written notice of:-
(a) the Replacement Play Facilities having been Substantially Completed:;
(b) the Replacement Land having been Substantially Completed; and

{c) the Replacement Habitat having been Substantially Completed.

Not to Open the Extended Runway until the Replacement Habital Contribution has been paid
to Southend.

Not to Open the Extended Runway until the Open Space Contribution has been paid to
Southend.

CARBON AND ENVIRONMENTAL MANAGEMENT PLAN

Not to Open the Extended Runway until the Carbon and Environmental Management Plan
has been submitted to and approved by Rochford and Southend.

The Carbon and Environmental Management Plan shall identify appropriate, proportionate
and reasonable initiatives in order to:

reduce carbon emissions and associated green house gases from its own operations al the
Airport; and

reduce its overall impact upon the environment as a result of an increase in Airport activities
resulting from the Development.
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8.3

8.4

85

91

9.2

9.3

94

10

10.1

The Carbon and Environmental Management Plan shall include a programme and timetable
for the introduction of the initiatives that are designed to address the issues raised in
Paragraph 8.2 of this Second Schedule and the programme and timetable shall be reviewed
with Rochford and Southend every three (3) years following its approval.

To include within each Annual Report a summary of the Carbon and Environmental
Management Plan and the progress of all resulting initiatives.

Not to operate the Airport otherwise than in accordance with the Carbon and Environmental
Management Plan.

SUSTAINABLE PROCUREMENT POLICY

Not to Commence the Development until it has submitted to Rochford and Southend for their
approval a Sustainable Procurement Policy.

The Sustainable Procurement Policy shall include measures to reduce the environmental
impacts of the Development through the procurement of sustainable goods and services at
the Airport by Southend or the Operator (as the case may be) and its contractors.

To implement the approved Sustainable Procurement Policy and, where practicable and
viable, to use suppliers with environmental accreditation.

To include within each Annual Report a summary of how the Sustainable Procurement Policy
has been implemented in the preceding twelve (12) months.

ATF

Not to Commence the Runway Extension until it has submitted to the Councils for their
approval the proposed membership of the ATF which shall contain at least one (1)
representative of each of the following organisations (or any successor organisation) or
groups or individuals (as the case may be}:-

(a) the Operator;

(b) Essex;

(c) Rochford,;

(d) Southend;

(e) the Highways Agency;

f a public transport operating company serving the Airport;

(g) an employee working at the Airport;

(h) a user of the Airport;

(i) a disabled persons group;

) a walking group;

k) a cycling group;
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) a business located at the Airport;
(m) a local community representative from Eastwood Parish; and
(n) Southend

PROVIDED FURTHER THAT for the avoidance of doubt this Paragraph 10.1 shall only
require a representative from each of the above organisations to be invited to join the ATF
before submitting proposed membership of the ATF to the Councils for their approval.

10.2  No later than one (1) month after the Councils’ approval pursuant to Paragraph 10.1 of this
Second Schedule to form the ATF at its own cost and to convene it regularly in accordance
with the ATF/ASAS Guidance provided that the ATF shall be responsible for (among other
things) reviewing and monitoring the effectiveness of the ASAS and the Green Travel Plan no
less frequently than once per year.

11 ASAS

111 Not to Open the Extended Runway unless the ASAS has been submitted to and approved in
writing by the Councils.

11.2  The ASAS, as submitted pursuant to Paragraph 11.1 of this Second Schedule, shall be
substantially in the form of that which is attached at the Fourth Schedule to this Deed
PROVIDED THAT it shall also contain proposals as to how the design of the New Terminal
and the Railway Station (and any associated forecourt and vehicular facilities) shall:-

(a) include real-time, web-based onward travel information and smart ticketing facilities;

{b) be compliant with the Disability Discrimination Act 1895 in respect of routes
wayfinding and signage including links to public transport services and other onward
travel services;

(c) include bus shelters or other forms of weather protected areas for passengers
awaiting onward travel services;

(d) include secure cycle facilities; and

{e) include any other public transport measures as may have been agreed between the
Operator and the Councils.

11.3  The ASAS, as approved pursuant to Paragraph 11.2 of this Second Schedule, shall be
implemented upon the Opening Date.

11.4  Not to operate the Airport otherwise than in accordance with the ASAS (and associated
Green Travel Plan) and any changes to it that have been approved by the Councils pursuant
to this Deed.

11.5  No later than six (6) months after the passenger throughput of the Airport exceeds:-

(a) one (1) million passengers per annum; and

{b) each subsequent Threshold

5Wr54480.00018/9212760.10 Page 26



12

121

12.2
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13.1

13.2

13.3

13.4

the ASAS shall be reviewed between the Operator and the Councils and if any such review
identifies possible enhancements to the ASAS the Operator shall use reasonable endeavours
to implement those enhancements as soon as reasonably practicable PROVIDED THAT such
enhancements have been approved by the Councils and the data recorded by the Operator
pursuant to Paragraph 1.5 of this Second Schedule shall be determinative for the purposes of
assessing passenger throughput at the Airport.

RAILWAY STATION

To use reasonable endeavours to Substantially Complete the Railway Siation at its own
expense as soon as reasonably practicable.

Not to Occupy the New Terminal or Open the Extended Runway unless the Railway Station
has been Substantially Completed and opened to the public.

To use reasonable endeavours to ensure that all rail services operating on the line between
London Liverpool Street and Southend Victoria Stations (whether or not they commence or
terminate at another station on this line) stop at the Railway Station.

PUBLIC TRANSPORT CONTRIBUTIONS

if, at the end of the First Threshold Year, data published by the CAA (or such other data as
may have been approved in writing between the Operator and the Councils) record that less
than twenty per cent (20%) of air passengers travelling to and from the Airport were made by
public transport and other non-car modes, to pay to Southend the First Public Transport
Contribution prior to the date that is three (3) months after either publication of the said data
by the CAA (or such other data as may have been approved in writing between the Operator
and the Councils) or the end of the First Threshold Year (whichever is the later).

Unless otherwise approved in writing by the Councils if, upon each anniversary of the end of
the First Threshold Year, data published by the CAA (or such other data as may have been
approved in writing between the Operator and the Councils) record that less than twenty per
cent (20%) of air passengers travelling to and from the Airport were made by public transport
and other non-car modes, to pay to Southend an Additional Public Transport Contribution
prior to the date that is three (3) months after either publication of the said data by the CAA
(or such other data as may have been approved in writing between the Operator and the
Councils) or the said anniversary of the end of the First Threshold Year (whichever is the
later).

If, at the end of the Second Threshold Year, data published by the CAA (or such other data as
may have been approved in writing between the Operator and the Councils) record that less
than twenty five per cent (25%) of air passengers lravelling to and from the Airport were made
by public transport and other non-car modes, to pay to Southend the Second Public Transport
Contribution prior to the date that is three (3) months after either publication of the said data
by the CAA (or such other data as may have been approved in writing between the Operator
and the Councils) or the end of the Second Threshold Year (whichever is the later).

Unless otherwise approved in writing by the Councils if, upon each anniversary of the end of
the Second Threshold Year, dala published by the CAA (or such other data as may have
been approved in writing between the Operator and the Councils) record that less than twenty
five per cent (25%) of air passengers travelling to and from the Airport were made by public
transport and other non-car modes, to pay to Southend an Additional Public Transport
Contribution prior to the date that is three (3) months after either publication of the said data
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by the CAA (or such other data as may have been approved in writing between the Operator
and the Councils) or the said anniversary of the end of the Second Threshold Year
(whichever is the later).

14 NEW TERMINAL

141 No later than six (6) months after the opening to the public of the New Terminal any existing
terminal (as at the date of this Deed) shall cease 1o be used for Passenger Flights and it shall
thereafter only be used for alternative airport related uses and for no other purpose without
the prior written consent of the Councils.
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Executed as a deed and delivered on the date appearing at the beginning of this Deed.

The commeon seal of ) " MINNC ji‘H; i

Rochford District Council ) SEALMND
was affixed in the presence of: )

Head of Legal, Estates and Member Services
Rochford District Council

Authorised Officer

The common seal of )
Southend-on-Sea Borough Council )
{as the Owner) was affixed )
in the presence of: )

=

Authorised Officer
V4

The common seal of )
Southend-on-Sea Borough Council )
(as Southend) was affixed )
in the presence of: )

I sr/u
ﬂ W -
Authorised Officer

e
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The common seal of )
Essex County Council )
was affixed in the presence of: )

, CHPA Runtny

Executed as a deed by London
Southend Airport Company Limited
acting by a director

in the presence of:

Director L l L

)
)
)
)

Signature of witness: .../ &8
Name of witness: ... JAlC-V—Uw ........
Address: Sg‘,\u"n—lCND AJ@EII

Executed as a deed by )
Prudential Trustee Company Limited )
acting by a director )
in the presence of: ) Bireetor 4

Signature of witness:
Name of withess:

Address:
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Appendix 1 — Section 106 Agreement
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DATED Jor e 2010

(1 ROCHFORD DISTRICT COUNCIL

@) SOUTHEND-ON-SEA BOROUGH COUNCIL

3 ESSEX COUNTY COUNCIL

4) LONDON SOUTHEND AIRPORT COMPANY LIMITED
5) BANK OF LONDON AND THE MIDDLE EAST PLC

PLANNING OBLIGATION BY AGREEMENT

pursuant to Section 106 of the
Town and Country Planning Act 1990 and
Section 111 of the Local Government Act 1972
in relation to land at
London Southend Airport, Aviation Way, Rochford, Essex

MACFARLANES
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DATED 3ov AP"“ 2010

THIS DEED OF AGREEMENT IS MADE BETWEEN

(1) ROCHFORD DISTRICT COUNCIL of Council Offices South Street Rochford Essex SS4
1BW;

AND

(2) SOUTHEND-ON-SEA BOROUGH COUNCIL of Civic Centre Victoria Avenue
Southend-on-Sea Essex SS2 6ER;

AND
(3) ESSEX COUNTY COUNCIL of County Hall Market Road Chelmsford Essex CM1 1LX;
AND

4) LONDON SOUTHEND AIRPORT COMPANY LIMITED (Company registration
number 02881745) whose registered office is situate at Stretton Green Distribution Park
Langford Way Appleton Warrington Cheshire WA4 4TZ

AND

(5) BANK OF LONDON AND THE MIDDLE EAST PLC (Company registration number
5897786) whose registered office is situate at Sherbourne House 119 Cannon Street London
EC4N 5AT

RECITALS
(A) Words and phrases used in this Deed are defined in Clause 1.1

(B) The Owner is the freehold owner of part of the Land registered at HM Land Registry under
title numbers EX503626 and EX718082

(C) The Operator has the benefit of leasehold interests in part of the Land registered at HM
Land Registry under title numbers EX515913 and EX817808 and demised under a lease
dated 12 December 2007 between the Owner and the Operator and a freehold interest in
part of the Land registered under title number EX3937



(D) The Mortgagee has the benefit of a legal charge over part of the Land (being land registered
at HM Land Registry under title numbers EX 515913 and EX3937) which was registered at
HM Land Registry on 30 March 2010

(E) Rochford is the local planning authority for the purposes of Part I of the 1990 Act for the
administrative area within which the Rochford Land is situated

() Essex is the local highway authority for the purposes of the 1980 Act for the administrative
area within which the Rochford Land is situated

Q) Southend is both the local planning authority for the purposes of Part I of the 1990 Act and
the local highway authority for the purposes of the 1980 Act for the administrative area
within which the Southend Land is situated

(H) On 19 July 1999 the Original Agreement was completed

)] Having undertaken a review of the conditions and covenants contained within the Original
Agreement and having regard to the obligations set out in this Deed the Parties have agreed
that the Original Agreement should be discharged upon the terms set out in this Deed

€))] On 13 October 2009 the Operator submitted the Planning Application to Southend

(K) On 20 January 2010 Southend resolved (acting by its Planning Committee) to grant the
Planning Permission subject to the imposition of conditions and the prior completion of a
planning obligation in the form of this Deed

(L) The Parties have agreed to enter into this Deed pursuant to the resolution set out at Recital
(K) above

OPERATIVE PROVISIONS

1. INTERPRETATION

1.1 In this Deed where the context so admits the following expressions shall have the following

meanings:-

“the 1980 Act” means the Highways Act 1980;

"the 1990 Act" means the Town and Country Planning Act 1990;



"the ACC" means the Southend Airport Consultative Committee established under
Section 35 of the Civil Aviation Act 1982 for consuitation between the Operator users of
the Airport neighbouring local authorities and representatives of the local community with
respect to matters concerning the management and administration of the Airport which

affect their interests;

“Additional Public Transport Contribution” means a financial contribution in the sum
of fifty thousand pounds (£50,000) Index-Linked towards measures to facilitate

improvements to public transport serving the Airport,

“the Airport” means London Southend Airport the boundary of which comprises the
Land;

"the Air Quality Monitoring Pregramme" means the air quality monitoring programme
in respect of the Airport to be prepared pursuant to Paragraph 4 of the Second Schedule to
this Deed,

"Annual Report" means an annual report to the ACC on the matters referred to in
Paragraph 1 of the Second Schedule to this Deed,

“Appropriate Air Traffic Service Authorities” means each of (1) the Directorate of
Airspace Policy (2) the CAA (3) National Air Traffic Services (4) the Air Navigation
Services Provider at the Airport and (5) the Department for Transport (including in each

case any successor body or organisation);

"the ASAS" means the airport surface access strategy in respect of the Airport which shall

include the Green Travel Plan;

“the ATF” means the airport transport forum to be established pursuant to Paragraph 10 of
the Second Schedule to this Deed in accordance with and for the purposes set out in the
ATF/ASAS Guidance;

"the ATF/ASAS Guidance"” means the "Guidance on Airport Transport Forums and
Airport Surface Access Strategies” published by the then Department of the Environment
Transport and the Regions in July 1999;



"ATM" means any rotary or fixed wing aircraft carrying out air traffic movements
comprised of taking off from or landing at the Airport and for the avoidance of any doubt

one arrival and one departure are to be counted as two (2) separate air traffic movements;
"Breach" means any act or omission by a Ground Operator resulting in a breach of:-

(a) the scheme approved by Rochford and Southend pursuant to Paragraph 3.29 of the
Second Schedule to this Deed; and/or '

(b) the engine testing best practice plan approved pursuant to either clause 3.3 of the
Original Agreement or Paragraph 3.45 of the Second Schedule to this Deed (as the

case may be);

"CAA" means the Civil Aviation Authority and any successor body regulating the use of
the Airport;

"Carbon and Environmental Management Plan' means the carbon and environmental

management plan required pursuant to Paragraph 8 of the Second Schedule to this Deed;

"Circuit”" means an ATM where any aircraft takes off from the Airport and lands at the
Airport without having landed elsewhere;

"Commencement” means the date that a material operation is carried out in respect of the
Development and/or the Runway Extension (as the case may be) in accordance with
Section 56 of the 1990 Act and "Commence" "Commenced' and "Commencing" shall
be construed accordingly provided that the following shall be excluded from this

definition:-

(a) site clearance;

(b)  demolition;

(c) archaeological or ground condition investigations;
(d)  remedial works in respect of any contamination;

(¢)  diversion and laying of services;



H erection of any temporary means of enclosure; and
(g) temporary display of site notices or advertisements;

“the Contours” means noise contours (LAcq) based upon the typical aircraft operations at

the Terminal;

“the Contributions” means each of the Open Space Contribution the Replacement Habitat
Contribution the First Public Transport Contribution the Second Public Transport
Contribution and all Additional Public Transport Contributions;

"the Councils" means each of Essex Rochford and Southend;
"Daytime" means between the hours of 0630 and 2300;

"the Development” means the development described in Part 2 of the First Schedule to
this Deed;

"Distance Measuring Equipment” means the apparatus and unit of measuring employed
at the Airport under CAA regulations for measuring the distance of an aircraft from the
Airport and "DME" shall be construed accordingly;

“Essex” means Essex County Council as above;

“Exempt Property” means a2 property in respect of which either the Habitable Rooms
have the benefit of secondary sound insulation or double glazing or which otherwise
qualifies for grant assistance for works akin to the provision of secondary sound insulation

or double glazing;

“Existing Clauses” means clauses 3.2 — 3.6 (inclusive) 4.1 and 4.4 of the Original
Agreement (including any other provisions within the Original Agreement that are required

to give legal effect to those clauses);

"Extended Runway" means each and every part of the Runway as extended and altered

pursuant to the Planning Permission;



“First Public Transport Contribution” means a financial contribution in the sum of one
hundred thousand pounds (£100,000) Index-Linked towards measures to facilitate
improvements to public transport serving the Airport;

“First Threshold Year” means the first Quota Year in respect of which the passenger
throughput of the Airport exceeds one million five hundred thousand per annum
(1,500,000) when measured in accordance with the data maintained by the Operator
pursuant to Paragraph 1.5 of the Second Schedule to this Deed;

“the Green Travel Plan” means the green travel plan in respect of the Airport which
forms part of the ASAS;

"Ground Operators" means those whose activities at the Airport have noise implications
including (but not limited to) operations staff airlines air traffic control tenants/users and

other operators;

"Habitable Rooms" means up to two (2} living rooms and all bedrooms up to a maximum

of five (5) rooms in total but a landing may be included instead of another room;

“Highway Works” means all works to existing or proposed highway that are required to

be carried out pursuant to the Planning Permission;
"JCAO" means the International Civil Aviation Organisation;

“Index Linked” means an increase for inflation which shall be calculated annually
between the date of this Deed and the date of payment in accordance with the All Items
Index of Retail Prices as published by the Office for National Statistics;

"Instrument Landing System' means the navigation system which directs aircraft to a

runway;

"Interest” means interest at four per cent (4%) above the base lending rate of Barclays

Bank Plc from time to time;

"the Land" means the land described in Part | of the First Schedule to this Deed;



"Maximum Certificated Weight" means the maximum landing weight or the maximum
take-off weight (as the context may require) authorised in the certificate of airworthiness of

an aircraft;

"the Model" means a recognised purpose designed model for calculating aircraft noise
contours such as INM or CAA-ANCON;

"Monitoring Coatribution" means the financial contribution in the sum of ten thousand
pounds (£10,000) to be paid by the Operator to Southend towards the monitoring of
compliance with the terms of this Deed;

“Mortgagee” means Bank of London and the Middlc East Plc as above;

“the New Terminal” means the new passenger terminal that is proposed to be constructed

at the Airport pursuant to the Original Consents as granted by Rochford;

"Noise Manager™ means the person appointed as noise manager under Paragraph 3.2 of
the Second Schedule to this Deed and any person to whom his powers and responsibilities

are delegated in his absence;

"the Noise Monitoring System" means a system of monitoring the level of aircraft noise
comprising Noise Monitoring Terminals and associated data processing and presentation

hardware and software;

"Noise Monitoring Terminal" means a noise analyser sound level meter optimised for

continuous data capture for aircraft and background noise;

"the Notice" means "The London Heathrow London Gatwick and London Stansted
Airports Noise Restrictions (No.2) Notice 2006" (835/2006) as amended from time to time
or any subsequent notice made under Section 78 of the Civil Aviation Act 1982 or any re-

enactment with or without modification of that Section;

“Qccupation” means the first beneficial occupation of a building or any part thereof for
the purposes for which it was built and the terms “Occupy” and “Occupied” and cognate

expressions shall be interpreted in accordance with this definition;



"the Opening Date" means the date when the Extended Runway is first open for the
purposes of airport operations involving all ATMs and "Open the Extended Runway"
shall be construed accordingly;

"Open Space Contribution" means the commuted sum of fourteen thousand pounds
(£14,000) Index-Linked payable by the Operator to Southend pursuant to Paragraph 7.7 of
the Second Schedule to this Deed for the purpose of maintaining the existing orchard and
other open space on the Land,;

“the Original Agreement” means the agreement dated 19 July 1999 entered into by the
Parties pursuant to Section 106 of the 1990 Act in respect of part of the Land;

“the Original Consents” means the outline planning permission dated 19 July 1999 under
reference number 97/00526/OUT (as varied by planning permission dated 24 January 2008
under reference number 07/01056/FUL) and reserved matters approval dated 25 November
2004 under reference number 04/00639/REM; '

“the Original Contributions” means ‘the First Contribution’ and ‘the Second
Contribution’ as defined in the Original Agreement to be used towards improving safety
and/or capacity at the Anne Boleyn roundabout the Harp House roundabout and/or on the
highway network within the vicinity of the Airport;

""the Operator" means London Southend Airport Company Limited as above;

“the Owner” means Southend-on-Sea Borough Council as above (in its capacity as the
freehold owner of the Land);

"Parties” means the parties to this Deed and their respective successors in title (which

shall not include the Mortgagee unless the context so permits);

"Plan(s) 1 — 5" means the plans attached at the Sixth Schedule to this Deed marked
individually ‘Plan 1 — 5°;

“the Planning Application" means the application for planning permission in respect of
the Development which has been allocated reference number 09/01960/FULM by
Southend;



"Planning Permission" means the planning permission which is proposed to be granted
by Southend pursuant to the Planning Application in the form set out in the Third Schedule
to this Deed;

“the Preferential Routes” means following take-off from the Airport an aircraft shall be
required to maintain a runway heading and climb to at least one thousand five hundred
(1,500) feet and:-

) in the case of a departure on runway 24 the aircraft may turn at 2.5 miles

DME within the route shown hatched and coloured green on Plan 3; or

(ii)  in the case of a departure on runway 06 the aircraft may turn at 1 mile

DME within the route shown hatched and coloured blue on Plan 3
as amended from time to time in accordance with the terms of this Deed;

"the Preferred Runway Procedures" means the preferred runway arrivals and departures

procedures set out in Paragraphs 3.38 — 3.40 of the Second Schedule to this Deed;

"Preferential Runway Usage Scheme" means a scheme pursuant to which all aircraft

using the Airport will be requested by the air traffic control of the Airport to:-

(i) depart on runway 06 so that such aircraft will take off to the north east of the
Airport; and

(ii) arrive on runway 24 so that such aircraft will land from the north east of the

Airport

subject to (in each and every case) the conditions and provisos set out in sub-Paragraphs
3.39(a) and 3.39(b) of the Second Schedule to this Deed;

“the PSZ” means the public safety zone in respect of the Airport as shown edged blue on

Plan 4 and as amended from time to time;

"Qualifying Property” means a property qualifying for inclusion in the Sound and

Thermal Insulation Grants Scheme;



"the Quiet Operations Policy" means the quict operations policy which is set out in

Paragraph 3 of the Second Schedule to this Deed;

“Quota” means a total of one hundred and twenty (120) ATMs at the Airport in any Quota

Month subject to the conditions and exclusions set out in the Second Schedule to this Deed,

"Quota Count" means the quota count assigned to one (1) ATM by the relevant aircraft
and which is related to its noise classification as specified in Paragraph 3.31 of the Second
Schedule to this Deed;

“Quota Month™ means each calendar month immediately following the Opening Date;
"Quota Night Period" means between the hours of 2300 and 0630;
“Quota Year” means a consecutive twelve (12) month period following the Opening Date;

“the Railway Station” means the railway station to be provided by the Operator at the
Airport pursuant to the Original Consents as granted by Rochford;

“the Relevant Date” means the date which is three (3) calendar months after the Opening

Date;

“the Replacement Habitat” means the replacement open land and enhanced ecological
habitat which are proposed to be provided by the Operator (and maintained by Southend)
on that part of the Land which is shown coloured blue on Plan 2 in accordance with the

terms of this Deed;

"Replacement Habitat Contribution" means the commuted sum of four thousand pounds
(£4,000) Index-Linked payable by the Operator to Southend pursuant to Paragraph 7.6 of
the Second Schedule to this Deed for the purpose of maintaining the Replacement Habitat;

“the Replacement Land” means the replacement open land which is proposed to be laid
out by the Operator (and maintained by Southend) on that part of the Land which is shown
coloured green on Plan 2 in accordance with the terms of this Deed;

“the Replacement Play Area” means that part of the Land which is shown coloured

yellow on Plan 2;
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“the Replacement Play Facilities” means the replacement play facilities (including a
children’s play area and a basketball area) which are proposed to be provided by the
Operator (and maintained by Southend) on the Replacement Play Area in accordance with
the terms of this Deed;

"Rochford" means Rochford District Council as above;

"Rochford Land" means that part of the Airport which is shown coloured green on Plan
3

"the Runway' means the existing main nunway 06/24 at the Airport shown on Plan 1;

“the Runway Extension” means that part of the Development which comprises an

extension to the Runway or any part of it;

“Second Public Transport Contribution” means a financial contribution in the sum of
fifty thousand pounds (£50,000) Index-Linked towards measures to facilitate improvements
to public transport serving the Airport;

“Second Threshold Year” means the first Quota Year in respect of which the passenger
throughput of the Airport exceeds two million per annum (2,000,000) when measured in
accordance with the data maintained by the Operator pursuant to Paragraph 1.5 of the
Second Schedule to this Deed,

"Site Employment Strategy" means a strategy prepared by the Operator to act as a
framework to create an integrated approach to address current and future employment and
human resources issues in terms of staff recruitment and staff retention across the Airport
whilst also underpinning the role of the Airport in terms of the economic development of

the administrative areas of the Councils;

"Sound and Thermal Insulation Grants Scheme" means the sound and thermal
insulation grants scheme which forms part of the Quiet Operations Policy and which is
referred to at Paragraphs 3.12 — 3.28 of the Second Schedule to this Deed,;

“Southend” means Southend-on-Sea Borough Council as above (in its capacity as a local

planning authority and the local highway authority in respect of the Southend Land);
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1.2

1.3

1.4

1.5

"Southend Land™ means that part of the Airport which is shown coloured yellow on Plan
5

“Substantially Complete” means unless the context otherwise so admits the proper issue
of a certificate of practical completion by the Operator's appointed architect engineer or
other certifying professional as the case may be in respect of any works authorised by the
Planning Permission or the Original Consents (as the case may be) such that those works
are fit for their intended purpose and the terms “Substantial Completion” and
“Substantially Completed” shall be construed accordingly;

"Sustainable Procurement Policy'" means the sustainable procurement policy required

pursuant to Paragraph 9 of the Second Schedule to this Deed,;

“Terminal” means the terminal (from time to time) at the Airport which is used for the

processing of air transport passengers;
“Threshold” means five hundred thousand (500,000) passengers per annum; and

"UK AIP" means the information published from time to time by the CAA known as the
UK AIP

Covenants by any party which comprise more than one person shall be deemed to be joint
and several and words importing persons will include firms companies and corporations
and vice versa and where expressed in the singular will include the plural and vice versa

and words of masculine gender will include the feminine and neuter gender and vice versa

An obligation in this Deed not to perform or carry out an action shall include an obligation

not to procure allow or permit the performance or carrying out of that action;

References in this Deed to any Recital Clause Schedule or Paragraph (or any part of them)
shall unless the context otherwise requires be references to a recital clause schedule or

paragraph (or any part of them) of this Deed

References in this Deed to any enactment regulation order or circular includes any statutory
modification or re-enactment or replacement thereof (as the case may be) for the time being

in force
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1.6

1.7

1.8

2.1

2.2

3.1

4.1

Headings in this Deed are for ease of reference only and are not intended to be construed as
part of this Deed

References in this Deed to the Owner, the Operator and the Mortgagee shall where the
context so admits or requires include the successor in title to their respective interests in the
Land

References in this Deed to the Councils shall include sny successor to their respective
functions as the local planning authority and/or the local highway authority (as the case
may be) in relation to the Rochford Land and the Southend Land respectively and any body
to which all or part of their respective functions may lawfully have been transferred.

STATUTORY PROVISIONS

This Deed is entered into pursuant to Section 106 of the 1990 Act Section 111 of the Local
Government Act 1972 Section 2 of the Local Government Act 2000 and all other enabling
powers and is a planning obligation for the purposes of Section 106 of the 1990 Act with
intent to bind the Land (and each and every part of it) and all interests in it subject to the
provisions of Clause 3 (as to conditionality) Clause 9.1 (release upon parting with interest)

and Clause 9.2 (circumstances in which this Deed shall fall away)

This Deed is intended to be enforceable by (and against) the Councils on the terms set out
in this Deed

CONDITION PRECEDENT

Save for Clauses 1, 2, 3, 4, 6, 7, 8, and 9 (which shall take effect upon completion of this
Deed) and Paragraphs 1.4, 3.2, 3.7, 3.8, 3.9, 4.1, 6.1, 7.1, 7.2, 9.1, and 10.1 of the Second
Schedule to this Deed (which shell take effect upon the grant of the Planning Permission)
this Deed shall not take effect until the Commencement of the Development

THE ORIGINAL AGREEMENT

The Parties agree that as from the date of this Deed save for the Existing Clauses the
Original Agreement shall be discharged and all the obligations and covenants contained
within it shall absolutely cease and determine PROVIDED THAT the Existing Clauses
shall continue in force and effect until they are discharged in accordance with the terms of

this Deed
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4.2

4.3

4.4

441

442

5.2

521

52.2

The Parties further agree that each Existing Clauses as set out in column 1 of the table in
the Fifth Schedule to this Deed shall be discharged and shall absolutely cease and
determine upon the corresponding trigger as identified in column 2 of the table in the said
Fifth Schedule

The Parties further agree that in the event of any inconsistency or ambiguity in respect of
the intentions and obligations of the parties arising under this Deed and/or the Original

Agreement then the provisions of this Deed shall prevail

The Councils covenant with the Operator that upon the discharge of the final Existing
Clause they shali:-

effect the cancellation of any entry made in the Register of Local Land Charges in respect

of the Original Agreement; and

issue written confirmation to the Owner and the Operator that any such entry has been so

cancelled

THE OWNER AND THE OPERATOR'S OBLIGATIONS

The Obligations

The Operator covenants with Southend and the Owner and the Operator jointly and
severally covenant with Rochford and Essex to observe and perform the obligations set out
in the Second Schedule to this Deed

Replacement Land

Subject to the approval of the details of the Replacement Land (pursuant ta Paragraph 7.1
of the Second Schedule to this Deed) the Owner covenants with the Operator Rochford and
Essex to allow the Operator (at nil cost) to enter and remain upon the Replacement Land
(with or without workmen) and to grant such Jicence as may be required for all purposes

connected with laying out the Replacement Land in accordance with the approved details

Once the Replacement Land has been laid out (as evidenced by the notice submitted
pursuant to Paragraph 7.5 of the Second Schedule to this Deed) the Owner covenants with
the Operator Rochford and Essex to maintain the Replacement Land in accordance with the

approved details
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5.3

5.3.1

532

54

5.4.1

5.4.2

6.1

Replacement Habitat

Subject to the approval of the details of the Replacement Habitat (pursuant to Paragraph 7.1
of the Second Schedule to this Deed) the Owner covenants with the Operator Rochford and
Essex to allow the Operator (at nil cost) to enter and remain upon the Replacement Habitat
(with or without workmen) and to grant such licence as may be required for all purposes

connected with providing the Replacement Habitat in accordance with the approved details

Once the Replacement Habitat has been Substantially Completed (as evidenced by the
notice submitted pursuant to Paragraph 7.5 of the Second Schedule to this Deed) the Owner
covenants with the Operator Rochford and Essex to maintain the Replacement Habitat in
accordance with the approved details subject to the Operator's payment of the Replacemnent
Habitat Contribution

Replacement Play Facilities

Subject to the approval of the details of the Replacement Play Facilities (pursuant to
Paragraph 7.1 of the Second Schedule to this Deed) the Owner covenants with the Operator
Rochford and Essex to allow the Operator (at nil cost) to enter and remain upon the
Replacement Play Area (with or without workmen) and to grant such licence as may be
required for all purposes connected with constructing the Replacement Play Facilities in

accordance with the approved details

Once the Replacement Play Facilities have been Substantially Completed (as evidenced by
the notice submitted pursuant to Paragraph 7.5 of the Second Schedule to this Deed) the
Owner covenants with the Operator Rochford and Essex to maintain the Replacement Play

Facilities

SOUTHEND'’S OBLIGATIONS

Southend covenants with the Operator as follows:-
The Planning Permission

To issue the Planning Permission as soon as reasonably practicable and in any event no
later than three (3) days after the date of this Deed
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6.2

6.2.1

6.2.2

6.2.3

6.2.4

7.1

7.1.2

7.1.3

Contributions

Immediately upon receipt to pay the Contributions and the Monitoring Contribution into an

interest bearing account

Not to use the Contributions (or any of them) and the Monitoring Contribution otherwise

than for the purpose for which they are expressed to have been paid pursuant to this Deed

If requested by the Operator to provide to the Operator details as to how the Contributions
(or any of them) and the Monitoring Contribution have been spent

To repay to the person who paid it (or who is otherwise entitled to reimbursement) any part
of the Contributions (together with accrued interest) which remains unspent on the date

which is five (5) years after it was received by Southend

ESSEX’S OBLIGATIONS

In consideration for payment of the Original Contributions (receipt of which is
acknowledged by Essex) Essex covenants with the Operator as follows:-

Highway Works

Not to use the Original Contributions {or any of them) otherwise than for the purpose for

which they are expressed to have been paid pursuant to the Original Agreement

If requested by the Operator to provide to the Operator details as to how the Original
Cantributions (or any of them) have been spent

To repay to the person who paid the Original Contributions (or who is otherwise entitled to
reimbursement) any part of the Original Contributions (together with accrued interest)
which remain unspent (or have not been committed to be spent) on the date which is ten

(10) years after each of the said contributions was received by Essex

THE COUNCILS' OBLIGATIONS

The Councils covenant with the Operator as follows:-
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8.1

8.2

8.2.1

8.22

9.1.2

8.2

9.2.1

The PSZ

To observe the PSZ so as to ensure that unacceptable development does not take place
within it in accordance with Circular 01/2002

Counsents and Approvals

Where any consent approval or expression of satisfaction is required to be given by the
Councils (or any one of them) under the terms of this Deed it shall not be unreasonably
withheld or delayed

Where any request for a consent approval or expression of satisfaction is submitted to the
Councils (or any one of them) under the terms of this Deed it shall be determined as soon
as reasonably practicable and in any event no later than eight (8) weeks following receipt of

the request

AGREEMENTS AND DECLARATIONS
Release

Any person shall upon parting:-

(a) with its interest in any part of the Land be released from all obligations and duties
under the terms of this Deed insofar as they relate to or are binding on that part of

the Land; and

(b)  with the entirety of its interest in the Land be released from all liabilities

whatsoever under the terms of this Deed

The releases provided for in sub-Clause 9.1.1 shall not apply to any prior or existing breach
of this Deed as at the date of disposal

Lapse
This Deed shall lapse and its obligations shall cease to have effect if:-

(a) the Planning Permission lapses before the Commencement of the Development; or
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9.3

9.4

9.4.1

9.4.2

9.5

(b) the Planning Permission is quashed revoked or modified other than at the request
of the Operator; or

© the Operator shall before Commencing the Development pursuant to the Planning
Permission implement any subsequent planning permission for the permanent
development of all of the Land which is inconsistent with the Planning Permission;

or

(d) the Land permanently ceases to be used for the purposes authorised by the

Planning Permission

Future Development

Subject to obtaining all necessary consents nothing in this Deed shall prohibit or limit the
right to develop any part of the Land (other than by the Development) after the date of this
Deed

Miscellaneous

Insofar as any clause of this Deed is found (for whatever reason) to be invalid illegal or
unenforceable then such invalidity illegality or unenforceability shall not affect the validity

or enforceability of the remaining provisions of this Deed

The Owner and the Operator further agree that any rights to claim compensation arising
from any limitations or restrictions on the planning use of the Land under the terms of the

Deed are hereby waived

Waiver

No waiver (whether expressed or implied) by the Councils or the Owner or the Operator of
any breach or default in performing or observing any of the covenants terms or conditions
of this Deed shall constitute a continuing waiver and no such waiver shall prevent the
Councils or the Owner or the Operator from enforcing any of the relevant terms or

conditions or for acting upon any subsequent breach or default
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9.6

9.7

9.8

9.9

9.9.1

9.9.2

Change In Ownership

The Operator agrees with the Councils to give the Councils immediate written notice of any
change in ownership of its freehold and long leasehold interests in the Land occurring
before all the obligations under this Deed have been discharged such notice to give details
of the transferee’s full name and registered office (if a company or usual address if not)

together with the area of the Land or unit of occupation purchased by reference to a plan

Interest

If any payment due under this Deed is paid late Interest will be payable from the date
payment is due to the date of payment

VAT

All consideration given in accordance with the terms of this Deed shall be exclusive of any

value added tax properly payable

Notices

Any notice consent or approval required to be given under this Deed shall be in writing and

shall be delivered either personally by first class post recorded delivery or fax

The address for service of any such notice consent or approval shall be as specified below:-

In respect of Rochford

Rochford District Council

Council Offices

South Street

Rochford

Essex 554 1BW

{marked for the attention of the Head of Planning and Transportation)

In respect of Southend

Section 106 Monitoring Officer
Southend Borough Council
Development Control

10th floor Civic Centre
Victoria Avenue
Southend-On-Sea

Essex S82 6ZQ
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In respect of Essex

Environmental Law and Property Manager
Essex County Council

New Bridge House

60-68 New London Road

Chelmsford

Essex CM2 OPD

In respect of the Owner

Head of Legal and Democratic Services
Southend Borough Council
Development Control

10™ floor Civic Centre

Victoria Avenue

Southend-on-Sea

Essex $82 6ZQ

In respect of the Operator

London Southend Airport

Southend-on-Sea

ESSEX

§S2 6YF

(marked for the attention of the Managing Director)

In respect of the Mortgagee

Bank of London and the Middle East Plc
Sherbourne House

119 Canon Street

London

EC4N 5AT

or such other address as shall have been previously notified to each of the Parties

Any notice consent or approval required to be given under this Deed shall be deemed to

have been served as follows:

(a) if personally delivered at the time of delivery; or

{b) if posted at the expiration of forty eight (48) hours after the envelope containing the

same was given into the custody of the postal authority; or

(c) if sent by fax at the time of successful transmission
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9.10

9.10.1

9.10.2

9.11

9.11.1

and in proving such service it shall be sufficient to prove that personal delivery was made
or that the envelope containing such notice consent or approval was properly addressed and
delivered into the custody of the postal authority in a pre-paid first class or recorded
delivery envelope (as appropriate) or that the telex or facsimile was successfully

transmitted on a tested line (as the case may be)
Payment Regime

On receipt of an invoice any financial payment that is required to be made to Southend in
accordance with the terms of this Deed can be made on-line via Southend’s website, over
the phone, at the Customer Service Centre or by sending a cheque (made payable to
“Southend Borough Council” and marked for the attention of the Section 106 Monitoring
Officer, Development Control, 10th floor Civic Centre, Victoria Avenue, Southend-on-Sea
§S2 6ZQ) and when making a payment in respect of an invoice it is essential that the
invoice number be quoted and if payments are made in advance of an invoice being
received this should be by cheque only, and contact should first be made with the S106
Monitoring Officer to confirm any inflation payment due and cheques must be

accompanied by a written statement detailing the following:

(a) The date of this Deed;

(b) Planning Application reference number;

(c) The address of the Land,

{d) What the payment relates to and the relevant clause in this Deed to which it relates
(e) The account reference number which for this Deed is CT0060

Compliance with the requirements of this Deed is the responsibility of the Operator and it

is not therefore reliant upon invoicing by Southend
Resolution of Disputes

If agreement cannot be reached on any matters (including the giving of any consent
approval or expression of satisfaction) contained in or referred to in this Deed that matter
shall be referred and settled by a single expert to be nominated by the President of the Law

Society on the application of any party after giving notice in writing to the other

21



9.11.2

9.11.3

9.11.4

9.11.5

9.11.6

9.12

9.12.1

9.12.2

9.13

9.13.1

9.13.2

The person to be appointed pursuant to sub-Clause 9.11.1 of this Deed shall be a person
having five (5) years or more post qualification experience of developments of the scale
and nature of the Development under the terms of an agreement similar in nature to this
Deed

Reference to the expert shall be on terms that determination shall take place within ten (10)
days of the expert accepting his instructions

The expert shall have the power to award the costs of the determination in favour of either

party at the expense of the other

The expert shall be limited in his findings to the proposal put by either party or a proposal

falling between both of them and shall provide written reasons for his decision

The findings of the expert shall (other than in the case of a manifest material error) be final
and binding on the Parties

Legal Costs & Monitoring Contribution

Upon completion of this Deed the Operator shall pay the Councils’ reasonable legal costs

properly incurred in the negotiation and completion of this Deed; and

Prior to the Commencement of Development the Operator shall pay the Monitoring

Contribution

Registration as Local Land Charge

This Deed shall be registered as a local land charge in the respective Register of Local

Land Charges maintained by the Councils

Upon the written request of the Owner or the Operator at any time after:-

(a)  the obligations of the Owner and the Operator have been wholly performed or

otherwise discharged; or

(b)  the Planning Permission is revoked quashed modified or expires (within the
meaning of the 1990 Act)
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9.14

9.15

9.15.1

9.15.2

9.16

9.16.1

9.17

9.17.1

9.18

the Councils shall each issue written confirmation thereof and shall effect the cancellation

of any entry so made in the Register of Local Land Charges in respect of this Deed

Discharge by Performance

Upon the performance discharge or other fulfilment of the covenants or obligations (or any
of them) under the terms of this Deed such covenant or obligation shall absolutely cease

and determine save in respect of any antecedent breach

Contracts (Rights of Third Parties) Act 1999

Unless the right of enforcement is expressly granted it is not intended that a third party
should have the right to enforce provision of this Deed pursuant to the Contracts (Rights of
Third Parties) Act 1999

This Deed may be rescinded or varied without the consent of a third party to whom an

express right to enforce any of its terms has been provided

Consents and Approvals

Where any consent approval or expression of satisfaction is required to be given under the

terms of this Deed then it shall not be unreasonably withheld or delayed

Land Ownership

Save for those obligations within this Deed that relate to the Replacement Habitat the
Replacement Land the Replacement Play Area (or any of them) and the Railway Station
nothing in this Deed shall require the performance by the Operator of any obligation on
over or under land which is not within the ownership or control of the Operator unless the
said land shall comprise public highway PROVIDED THAT the Operator shall in any

event use reasonable endeavours to comply with any such obligation

Jurisdiction

This Deed is governed by and interpreted in accordance with the law of England and Wales
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9.19 Indemnity

The Operator shall indemnify and keep indemnified the Owner against all losses costs
charges damages claims demands expenses and liabilities arising directly from a breach by

the Operator of the Operator’s obligations set out in this Deed

9.20 Mortgagee’s Consent

The Mortgagee agrees to its interest in the Land being subject to the obligations contained
within this Deed PROVIDED THAT the Mortgagee shall not be liable pursuant to this
Deed unless and until it enters into possession of the Land (or any part of it)

EXECUTED by the Parties as a deed and delivered on the date of this Deed
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FIRST SCHEDULE

PART 1
The Land

Land at and adjacent to the Airport which is shown edged red and green on Plan 1 and registered at
HM Land Registry under title numbers EX503626, EX718082, EX515913, EX817808, EX3937 and
demised under a lease dated 12 December 2007 between the Owner and the Operator.

PART 2
The Development

South westerly extension of the runway, diversion of Eastwoodbury Lane with provision of a new
cycleway and footpath; re-provision and increase of public open space, children’s play area and
provision of ecological habitat in St Laurence Park, provision of replacement parking within St
Laurence Park and to Rayal Bank of Scotland, removal and reinstatement of section of boundary wall
to St Laurence and All Saints Church and alterations to church access and car park, together with

other associated works.
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1.1

SECOND SCHEDULE

OBLIGATIONS

GENERAL

Annual Report

An Annual Report shall be presented to the ACC which shall include (without limitation) a

report on each of the following matters:

(8)

(b)

(c)

(d)

(e)

4

(8)

(h)

(M)

the effectiveness of the implementation of the ASAS and associated Green Trave!

Plan;

details of local employment initiatives and the effectiveness of the local

employment policy set out in Paragraph 2 of this Second Schedule;

the effectiveness of the Quiet Operations Policy and performance of noise

monitoring procedures;

a summary of any noise complaints received within the preceding twelve (12)
months from the public associated with the Airport and any action taken to

mitigate any adverse effects identified;

a summary of any air quality monitoring results pursuant to the approved Air

Quality Monitoring Programme;

a summary of the Carbon and Environmental Management Plan and the progress

of all resulting initiatives;

a summary of how the Sustainable Procurement Policy has been implemented in

the preceding twelve (12) months;

the approximate number of ATMs falling within the exceptions set out in
Paragraphs 3.33 and 3.35 of this Second Schedule and the reason(s) why such

ATMs are considered to fall within those exceptions;

the performance of the Preferred Runway Procedures (including any review or

refinement of them in accordance with the terms of this Second Schedule);
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1.2

1.3

1.4

1.5

1.6

2.1

)] a summary of any monies received from aircraft operators pursuant to Paragraph
3.53 of this Second Schedule and an outline of any project on which those monies

have been spent; and

(k)  details of each Breach (including the date, time, nature of the Breach and the
identity of the Ground Operator) and any action taken by the Operator (including
date and time) pursuant to Paragraphs 3.30 and 3.46 of this Second Schedule

The first Annual Report shall be presented to the ACC no later than one (1) year after the
Opening Date and each subsequent Annual Report shall be submitted to the ACC no later
than each subsequent anniversary of the Opening Date.

To use reasonable endeavours to implement at its own expense all reasonable requirements
of the ACC made to ensure the effectiveness of the measures referred to in Paragraph 1.1 of
this Second Schedule and to report in respect of the action undertaken at the request of the
ACC in the next Annual Report.

Trigger Dates

To provide the Councils with no less than twenty eight (28) days’ prior notice of the
Commencement of the Development, the Commencement of the Runway Extension and

the Opening Date.
Passenger Throughput

At all times to record and maintain data showing the total number of passengers using the

Terminal.

Within twenty one (21) days of receipt of a request in writing, to provide the Councils with
data showing the total number of passengers using the Terminal for the three (3) month
period preceding such a request PROVIDED THAT the first such request shall not be made
before the Relevant Date PROVIDED FURTHER THAT the Owner or the Operator {as the
case may be) shall not be required to respond to more than four (4) such requests in each

Quota Year.
ECONOMIC IMPACT

To use reasonable endeavours to ensure that contractors engaged in the construction of the
Development make known and publicise locaily all new employment opportunities arising

out of the construction of the Development and work with local employment and
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2.2

23

2.4

2.5

2.6

2.7

3.1

32

regeneration agencies in order to make known and publicise such employment

opportunities.

To make known and publicise locally all new employment opportunities arising out of the
operation of the Development and to work with local employment and regeneration

agencies to make known and publicise such opportunities.

To maintain and keep under review a Site Employment Strategy which shall recognise the
importance of the Airport as a major employment site in the administrative areas of the

Councils.

To consult the Councils and other parties including the Learning and Skills Council (or
such other successor body as the case may be), education facilities based in the
administrative areas of the Councils, Job Centre Plus and other employers at the Airport in
maintaining and developing the Site Employment Strategy.

To consult Job Centre regarding the coordination of employment vacancies at the Airport

and candidate referencing and training.

To consult major employers in the administrative areas of the Councils and in so far as is
allowed by law use reasonable endeavours to ensure appropriate employment opportunities

for residents of the administrative areas of the Councils,

To maintain and promote a programme of on-site training and to provide and encourage
apprenticeship, graduate student placement and work experience schemes across the

Airport where reasonably practicable.

QUIET OPERATIONS POLICY

General

Not to operate the Airport otherwise than in accordance with the Quiet Operations Policy.

Accountability and Promuigation

Not to Commence the Development unless and until a senior manager within its employ
has been appointed as the Noise Manager who shall have responsibility for co-ordinating
and progressing delivery of the Quiet Operations Policy and to ensure the appointment of a

Noise Manager at all times thereafter.
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33 Not to Open the Extended Runway unless and until (acting through the Noise Manager) it
has notified in writing all those whose activities at the Airport have noise implications
{including operations staff, airlines, air traffic control, tenants/users and other operators)
that they are required to adopt and observe the Quiet Operations Policy and publish noise
abatement procedures in line with the recommendations of the ICAO and the UK AIP for
the Airport PROVIDED THAT safety requirements shall be paramount in all

circumstances.

34 As soon as reasonably practicable and in any event no later than three (3) months after
providing notification pursuant to Paragraph 3.3 of this Second Schedule, to use
reasonable endeavours to ensure that Ground Operators have adopted the Quiet Operations
Policy and published noise abatement procedures in line with the recommendations of the
ICAO and the UK AIP including but not limited to ensuring that these requirements are
incorporated into all relevant contracts and protocols associated with the operation of the
Airport such as those related to property interests, employment, the provision of goods and
services and the provision of transport services PROVIDED THAT safety requirements

shall be paramount in all circumstances.

Public Noise Complaints Handling Service

3.5 Not to Open the Extended Runway until it has established a public noise complaints
handling service in respect of the Airport which shall provide for the following:-

(a) an investigation into each complaint (or series of complaints by an individual)

received;

{b) that areport of the outcome of the investigation is included in a response to each

complainant;

(c) that a summary both of the complaint, and the response to the complainant, is

included in each Annual Report; and

(d) that a full record of the complaint, and a copy of the response to the complainant,
is available for review by the Chairman of the ACC.

3.6 To maintain the public noise complaints handling service at all times following the

Opening Date.
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37

3.8

39

3.10

Noise Monitoringj System

To prepare:-
(a) a Noise Monitoring System;
(b) the Contours; and

(c) the extent of the boundary within which properties will qualify for acquisition or
inclusion within the Sound and Thermal Insuiation Grants Scheme (as the case

may be)
in consultation with Rochford and Southend.
The Noise Monitoring System shall provide for the following measures:-

(2) subject to obtaining all necessary consents, two (2) fixed Noise Monitoring
Terminals at locations to be approved by Rochford and Southend to be used to

check actual noise levels from departing and arriving aircraft;

(b) from time to time, and as required, one (1) mobile Noise Monitoring Terminal to

be used to assist in verifying ground noise and reviewing noise complaints; and

(c) a programme for providing Rochford and Southend with the output from the

Noise Monitoring Terminals

PROVIDED THAT the Noise Monitoring Terminals shall be purpose designed for
aircraft noise monitoring and shall be maintained and calibrated by the Operator in

accordance with the manufacturers' instructions.

Not to Commence the Runway Extension until the Noise Monitoring System prepared in
accordance with Paragraphs 3.7 and 3.8 of this Second Schedule has been submitted to
Rochford and Southend for their approval.

Unless otherwise epproved in writing by the Councils, not to Open the Extended Runway
unless and until the Noise Monitoring System has been approved and implemented and the
apparatus required to operate the approved Noise Monitoring System has been installed and

made operational.
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3.11 To ensure that:-

(a) Rochford and Southend are informed (every three (3) months) as to the outputs
from the Noise Monitoring Terminals in accordance with the approved Noise

Monitoring System; and

(b) the outputs include sufficient detail of ATMs so that each noise event(s) can be

correlated to a specific flight so far as is reasonably practicable.

Property Acquisition and the Sound and Thermal Insulation Grants Scheme

312 As soon as reasonably practicable and in any event no later than two (2) months after the
expiration of the ninety two (92) day summer period immediately preceding the Opening
Date, to submit to Rochford and Southend for their approval the Contours taking account of
aircraft type, flight patterns, average actual runway split (in terms of ATMs) and

destinations subsisting using a Model and displayed in map form.

313 No later than eighteen (18) months after the Opening Date to submit to Rochford and
Southend for their approval the extent of the boundary within which properties will qualify
for acquisition or inclusion within the Sound and Thermal Insulation Grants Scheme (as the
case may be). The boundary shall be based upon the Contours and (subject to the following
Paragraphs of this Second Schedule) where residential properties are assessed as:-

(a) falling within the 69 dB L., 16 hour day time noise contour, to offer to purchase

the property at open market value; or

(b) falling within the 63 dB L, 16 hour day time noise contour, then Habitable
Rooms in those properties shall qualify for inclusion in the Sound and Thermal

Insulation Grants Scheme.
3.14 Only properties which:-
(a) are in residential use; or
(b) have the benefit of an extant planning permission for use as a dwelling; or
(c) are in education or hospital use; or

(d)  have the benefit of an extant planning permission for education or hospital use
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3.15

3.16

3.17

3.18

3.19

3.20

3.21

3.22

as at the Opening Date shall qualify for acquisition or inclusion in the Sound and Thermal

Insulation Grants Scheme {as the case may be).

Properties or extensions to properties which are constructed or modified for use as a
dwelling after the grant of the Planning Permission shall not be Qualifying Properties nor

qualify for acquisition.

An Exempt Property cannot in any circumstances be a Qualifying Property or qualify for

acquisition.

The Sound and Thermal Insulation Grants Scheme shall come into operation immediately

following its approval by Rochford and Southend.

Subject to Paragraph 3.19 of this Second Schedule the financial contribution payable in
respect of each Qualifying Property shall equate to:-

(@) either one hundred per cent (100%) of the cost of installing secondary sound

insulation or secondary double glazing to the Habitable Rooms; or

(b) fifty per cent (50%) of the cost of installing primary double glazing to the
Habitable Rooms; and

(c) one hundred percent (100%) of the cost of installing loft insulation of a type to at
least 270mm so as to improve the sound attenuation of the Qualifying Property.

The Owner or the Operator {(as the case may be) shall have the right (at its absolute
discretion) either to appoint or specify a nominated contractor or to carry out the work with

its own contractors.

Qualifying Properties shall only be entitled to one (1) grant and once installed the
secondary sound and thermal insulation or double glazing (as the case may be) shall

become the responsibility of the owner and/or occupier of the Qualifying Property.

Where a kitchen and living area are in the same room or where an external door opens
immediately into a Habitable Room then they will be eligible under the Sound and Thermal

Insulation Grants Scheme.

Where required mechanical ventilators shall be fitted in accordance with the performance

standards included in the Building Regulations 2000 (Approved Document F: Means of
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3.23

3.24

3.25

3.26

3.27

Ventilation 2006 Edition) and once fitted the ventilators shall become the responsibility of
the owner and/or occupier of the Qualifying Property.

Where secondary sound insulation or double glazing (as the case may be) is fitted to a
window facing south and this gives rise to solar gain an additional sum of up to one

hundred and fifty pounds (£150) Index Linked (including VAT) shall be paid for solar

shading measures.

All work carried out under the Sound and Thermal Insulation Grants Scheme shall be

guaranteed for a minimum of five (5) years against defective workmanship or materials.

The Owner or the Operator (as the case may be) and/or its contractors shall be responsible
for obtaining any necessary planning permissions, building regulations approvals or any
other consent(s} in respect of work carried out pursuant to the Sound and Thermal
Insulation Grants Scheme save that the Owner or the Operator (as the case may be) shall
not be responsible for obtaining any listed building consent for such work which shall in all

cases be the responsibility of the owner and/or the occupier of the Qualifying Property.

To review the Contours in consultation with Rochford and Southend no later than six (6)
months after each two (2) year anniversary of the Opening Date using the Model and

having regard to:-
(a) the anticipated aircraft operations for the forthcoming year; and

(b) any adjustments or validation which shall be deemed appropriate based on a
comparison of the actual noise levels measured by the Noise Monitoring Terminals
during the preceding year compared to the values predicted by the Model at the

locations of the Noise Monitoring Terminals.

Having consulted Rochford and Southend, and in any event no later than three (3) months
after concluding the review pursuant to Paragraph 3.26 of this Second Schedule, to submit
a revised contour map to Rochford and Southend. Where any additional property is

assessed as:-

(2) falling within the 69 dB La.; 16 hour day time noise contour, to offer to purchase the

property at open market value; or
(b) falling with the 63 dB L,., 16 hour day time noise contour, then Habitable Rooms in

that property shall qualify for inclusion in the Sound and Thermal Insulation Grants

Scheme,
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the boundaries of the Sound and Thermal Insulation Grants Scheme shall be amended

accordingly.

3.28 Each Qualifying Property shall qualify for sound and thermal insulation under the Sound-
and Thermal Insulation Grants Scheme for a period of ten (10) years from the date of its

first inclusion in the Sound and Thermal Insulation Grants Scheme.

Ground Noise

3.29 Not to Commence the Runway Extension until it has submitted to Rochford and Southend
a scheme to promote quiet ground operations at the Airport PROVIDED THAT the scheme

as submitted shall contain:-
(a) a timetable for its implementation;
(b)  amechanism for its review after five (5) years; and

(c) a mechanism for enforcement and using reasonable endeavours to make sure that

Ground Operators arc bound by the terms of the scheme.

3.30 Not to operate the Airport otherwise than in accordance with the scheme approved pursuant

to Paragraph 3.29 of this Second Schedule and in the event of any Breach:-

(a)  the Operator shall use best endeavours (in consultation with Rochford and
Southend) to:-

)] immediately stop the Breach (to the extent that it is still subsisting);

(ii)  remedy the Breach and/or mitigate any harm arising out of the Breach
(within such timeframe and in such manner as shall be approved by
Rochford and/or Southend); '

(iif)  prevent such Breach from recurring; and

(iv)  assist Rochford and/or Southend in taking any enforcement action in

respect of the Breach, if requested to do so;
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(b)

(©)

the details of each Breach (including the date, time, identity of the Ground
Operator and nature of the Breach) shall be notified in writing to the said Ground
Operator and included within each Annual Report; and

the details of any action taken by the Operator (including the date and time)
pursuant to (a) and (b) of this Paragraph 3.30 shall be notified in writing to
Rochford and/or Southend and included within each Annual Report.

Night Noise Provisions including the Quota Count System

Night

331 In Paragraphs 3.31 — 3.44 of this Second Schedule:-

(@)

®

(©)

the noise classification of any aircraft shall be that set cut in the schedule to the

Notice; and

subject to sub-Paragraph (c) below the Quota Count of any aircraft on take-off or
landing shall be calculated on the basis of the noise classification for that aircraft

on take-off or landing (as appropriate), as follows:-

Noise Classification (EPNDB) Quota Count
84 -86.9 0.25
87-89.9 0.5

90-92.9 1

93-95.9 2

96 - 98.9 4

99-101.9 8

Greater than 101.9 16

the following aircraft shall be exempt:-

() those aircraft which on the basis of their noise data are classified at less

than 84 EPNdB and which are indicated as exempt in part 2 of the schedule

to the Notice; and

(ii)  those aircraft which are engaged in flights by, or on behalf of, the military;
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332

3.33

3.34

3.35

(d) an aircraft shall be deemed to have taken off or landed at the local time recorded
by the air traffic control unit of the Airport.

Subject to Paragraph 3.33 of this Second Schedule, from the Opening Date the number of
ATMs during the Quota Night Period shall not exceed the Quota PROVIDED THAT
compliance with the Quota shall be assessed against the total number of such ATMs in the

relevant Quota Year.

Subject to Paragraphs 3.34 — 3.37 of this Second Schedule, from the Opening Date no
aircraft with a Quota Count of more than one (1} nor any helicopter shall be permitted to
take off from, and/or land at, the Airport during the Quota Night Period except in the

following circumstances:-

(a) where the aircraft was scheduled to take off or land prior to 2300 hours and the
take off or landing (as the case may be) was delayed due to unforeseen weather
conditions, industrial action, ternporary runway closure/repairs at the Airport or
air traffic control delays or clearances beyond the control of the aircraft operator

and/or the Owner or the Operator (as the case may be); or

(b) ATMs by the police and/or HM Customs and/or the Coastguard/Royal Navy
and/or the Air Ambulance Service and/or flights collecting or delivering human
blood and/or organ transplants and/or ATMs carrying or meeting officials on
Government business and/or any ATM which is made in an emergency consisting

of an immediate danger to the life or health of humans or animals; or

(c) unforeseen diversions from other airports due to weather conditions, industrial

action, temporary runway closure/repairs.
PROVIDED THAT any such aircraft movement shall be excluded from the Quota.

No passenger flights shall be scheduled to land at the Airport during the Quota Night
Period PROVIDED THAT up to ninety (90) such flights in any one (1) Quota Month may
be scheduled to land at the Airport between 2300 and 2330 hours PROVIDED FURTHER
THAT all movements carried out by such flights shall be included within the Quota.

Aircraft Restrictions

Subject to Paragraph 3.36 of this Second Schedule, from the Opening Date no aircraft with
a Quota Count of more than two (2} shall be permitted to take off from, and/or land at, the

Airport except in the following circumstances:-
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3.36

3.37

3.38

(@) ATMs by the police and/or HM Customs and/or the Coastguard/Royal Navy
and/or the Air Ambulance Service and/or flights collecting or delivering human
blood and/or organ transplants and/or ATMs carrying or meeting officials on
Government business and/or any ATM which is made in an emergency consisting

of an immediate danger to the life or health of humans or animals; and

(b) unforeseen diversions from other airports due to weather conditions, industrial

action, temporary runway closure/repairs.

From the Opening Date, aircraft with a Quota Count of up to (and including) four (4) may
use the Airport for maintenance purposes PROVIDED THAT such aircraft may only take
off from, or land at, the Airport during the Daytime and PROVIDED FURTHER THAT in
any event all ATMs carried out by such aircraft with a Quota Count of more than two (2)
but up to (and including) four (4) shall not exceed sixty (60) in each Quota Year.

To use reasonable endeavours to ensure that no ATMs occur between 1055 hours and 1105

hours on 11 November each and every Quota Year.

Runway Take Off & Landing Procedures during the Quota Night Period

From the Opening Date, all aircraft will only take off to the north east of the Airport (using
runway 06) and land from the north east of the Airport (using runway 24), during the Quota
Night Period PROVIDED THAT:-

a) any revisions to the UK AIP which are relevant to the provisions in this Paragraph

3.38 shail be deemed to be incorporated into this Paragraph 3.38; and

b) the requirements in this Paragraph 3.38 may at any time be departed from to the
extent that it is necessary having regard to:-

@) safety;

(i)  any reasonable requirements of the air traffic control of the Airport to

ensure the safe operation of the Airport and aircraft using it;
(ifi)  the standard separation requirements of National Air Traffic Services;

(iv)  the weather conditions prevailing at the time of the relevant ATM making
it unsafe for an aircraft to take off to the north east of the Airport or land
from the north east of the Airport;
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) the performance capabilities of the aircraft to take off from or land at the
Airport in the prevailing conditions at the time of the relevant ATM; and/or

(vi) the limitations of the approach aid facilities at the Airport; and

c) the requirements in this Paragraph 3.38 shall not apply to any Circuit.

Preferred Runway Take Off & Landing Procedures during the Daytime

339 From the Opening Date, the Airport will operate a Preferential Runway Usage Scheme
during the Daytime, pursuant to which all aircraft will land from the north east (using
runway 24) and take-off to the north east (using runway 06), where movement volumes
allow and PROVIDED THAT:-

a) any revisions to the UK AIP which are relevant to the provisions in this Paragraph
3.39 shall be deemed to be incorporated into this Paragraph 3.39; and

b) the requirements in this Paragraph 3.39 may at any time be departed from (subject to
Paragraph 3.40 of this Second Schedule) to the extent that it is necessary having

regard to;-

(i) safety;

(ii)  any reasonable requirements of the air traffic control of the Airport to

ensure the safe operation of the Airport and aircraft using it;
(1ii}  the standard separation requirements of National Air Traffic Services;

(iv) . the weather conditions prevailing at the time of the relevant ATM making
it unsafe for an aircraft to take off to the north east of the Airport or land
from the north east of the Airport;

%) the performance capabilities of the aircraft to take off from or land at the
Airport in the prevailing conditions at the time of the relevant ATM; and/or

(vi)  the limitations of the approach aid facilities at the Airport.
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3.40

3.41

3.42

3.43

3.44

3.45

From the Opening Date, in total fewer than 50% of all Daytime landings of all aircraft will
be from the south west (using runway 06}, and less than 50% of all ATMs will be over the
area to the south west of the Airport when assessed cumulatively throughout each entire
Quota Year (this will reduce the impact of ATMs over the densely populated area of Leigh
on Sea and Eastwood).

Additional Restrictions on ATMs

From the Opening Date:-

(a) the total ATMs at the Airport shall not exceed fifty three thousand, three hundred
(53,300) in each Quota Year; and

(b)  the total ATMs at the Airport undertaken by Boeing 737-300 aircraft shall not
exceed two thousand, one hundred and fifty (2,150) in each Quota Year.

Not to operate the Airport otherwise than in accordance with the restrictions set out at
Paragraph 3.41 of this Second Schedule PROVIDED THAT ATMs by the police and/or
HM Customs and/or by the Air Ambulance Service and/or flights collecting or delivering
human blood and/or organ transplants and/or ATMs carrying or meeting officials on
Government business and/or any ATM which is made in an emergency consisting of an

immediate danger to life or health, whether human or animal shall be excepted.

From the Opening Date, the total cargo related ATMs at the Airport shall not exceed the
lesser of five thousand, three hundred and thirty (5,330) in each Quota Year or ten per cent
(10%) of the total number of ATMs at the Airport in each Quota Year.

Not to operate the Airport otherwise than in accordance with the restriction set out in
Paragraph 3.43 of this Second Schedule.

Engine Testing
Subject to Paragraph 3.46 of this Second Schedule, not to:

(2) commence the Runway Extension until it has submitted to Rochford and Southend
for their approval a best practice plan for aircraft engine testing that shall include the
method, duration, location, programme for implementation and timing of such engine

testing; and
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(b) operate the Airport otherwise than in accordance with the engine testing best practice
plan approved pursuant to either clause 3.3 of the Original Agreement or Paragraph
3.45 (a) of this Second Schedule and in the event of any Breach:-

(i) the Operator shall use best endeavours (in consultation with Rochford and
Southend) to:-

(A)  immediately stop the Breach (to the extent that it is still

subsisting);

(B) remedy the Breach and/or mitigate any harm arising out of the
Breach (within such timeframe and in such manner as shall be
approved by Rochford and/or Southend);

(C)  prevent such Breach from recurring; and

(D)  assist Rochford and/or Southend in taking any enforcement action

in respect of the Breach, if requested to do so;

@ii)  the details of each Breach (including the date, time, identity of the Ground
Operator and nature of the Breach) shall be notified in writing to the said
Ground Operator and included within each Annual Report; and

(iii)  the details of any action taken by the Operator (including the date and
time) pursuant to (i) and (ii} of this Paragraph 3.45(b) shall be notified in
writing to Rochford and/or Southend and included within each Annual

Report.

3.46 Paragraph 3.45 (a) of this Second Schedule shall lapse and cease and determine if and only
if:

(a) a best practice plan for engine testing at the Airport is submitted to and approved by
Rochford pursuant to clause 3.3 of the Original Agreement prior to the submission of

such a plan pursuant to Paragraph 3.45(a) of this Second Schedule; and

(b) the best practice plan approved pursuvant to clause 3.3 of the Original Agreement
complies with Paragraph 3.45(a) of this Second Schedule.
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3.47

348

3.49

3.50

3.51

To ensure that aircraft engine testing will not occur at the Airport:
(a)  between 2000 hours and 0800 hours on Monday to Saturday;
(b) between 1800 hours on Saturday and 0900 hours on Sunday;
(c) between 1800 hours on Sunday and 0800 hours on Monday;

(d) between 1055 and 1105 hours on 11 November each and every Quota Year.

Noise Preferential Routes

To use reasonable endeavours to ensure that from the Opening Date all departing aircraft
with a Maximum Certificated Weight of more than 3.7 tonnes shall follow the Preferential
Routes PROVIDED THAT any revisions to the UK AIP which are relevant to the
provisions in this Paragraph 3.48 shall be deemed to be incorporated into this Paragraph
3.48 PROVIDED FURTHER THAT the requirements in this Paragraph 3.48 may at any
time be departed from to the extend that it is necessary having regard to the safety, air

traffic control, weather and aircraft performance factors and approach aid limitations.

From the Opening Date to notify ali airlines and aircraft operators using the Airport that the

Preferential Routes are in operation at the Airport.

From the Opening Date to use reasonable endeavours to ensure that all airlines and aircraft
operators using the Airport have adopted and comply with the Preferential Routes including
but not limited to ensuring that these requirements are incorporated into all relevant
contracts and protocols associated with the operation of the Airport such as those related to
property interests, employment, the provision of goods and services and the provision of

transport services.

Not to Commence the Runway Extension until it has submitted to the ACC for its approval
a scheme showing how it will levy fines on any airline or aircraft operator which
consistently fails to comply with the terms of Paragraph 3.48 of this Second Schedule
without good reason and such scheme will include a reporting procedure for monitoring
breaches of the Preferential Routes, the fines levied and collected, and the expenditure of

the fines that are collected.
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3.52

3.53

3.54

3.55

Not to Open the Extended Runway until the scheme submitted pursuant to Paragraph 3.51
of this Second Schedule has been approved by the ACC,

Once approved by the ACC, to implement the scheme and not to spend any monies

received pursuant to the fines imposed under the approved scheme otherwise than towards

such community and/or environmental projects within the locality of the Airport that have
been approved by the ACC.

To ensure that the Preferential Routes are published on the official web-site of the Airport
and in the UK AIP.

If the Appropriate Air Traffic Service Authorities request the Preferential Routes to be

iocally refined or reviewed the following criteria shall apply:

(a)

(®)

(c)

(d)

(e)

(f)

any noise preferential route shall seek to minimise so far as is practicable the

overflying of built up areas within the vicinity of the Airport;

any noise preferential route shal! be designed so as to be capable of being flown
safely by all aircraft types including those which are normally associated with a

standard instrument departure route;

any noise preferential route shall take account of the location of any hazardous

installations;

changes to the Preferential Routes shall only be made upon the written

authorisation of the Operator unless mandated by a higher authority;

any noise preferential route shall meet all the requirements of the CAA; and
Rochford and Southend shall be consulted about any noise preferential route and
the Operator shall have regard to any reasonable representations that are

subsequently received from Rochford and/or Southend in response to such

consultation.

43



bt

4.1

4.2

4.3

4.4

5.1

5.2

AIR QUALITY MONITORING

Not to Commence the Development until the Air Quality Monitoring Programme has been
submitted to Rochford and Southend for their approval which shall include the following

details:-

(a) proposals for the periodic monitoring of nitrogen oxides (including nitrogen

dioxide) by means of up to four (4) passive diffusion tubes; and

(b) a timetable both for its implementation and the submission of monitoring results

and any mitigation proposals to Rochford and Southend.

Not to operate the Airport otherwise than in accordance with the approved Air Quality

Monitoring Programme.

To provide the results of the Air Quality Monitoring Programme to Rochford and Southend
and to mitigate any significant adverse effects revealed by the results which are associated
with the operation of the Airport so far as is reasonably practicable within such timeframe
as shall be approved by Rochford and Southend.

To review the approved Air Quality Monitoring Programme at least once in each five (5)
year period starting on the Opening Date PROVIDED THAT if any review:-

(a) identifies possible enhancements to the Air Quality Monitoring Programme to use
reasonable endeavours to implement those enhancements as soon as reasonably
practicable PROVIDED THAT such enhancements have been approved by
Rochford and Southend; or

®) demonstrates that the Air Quality Monitoring Programme is no longer necessary,
the obligations set out in Paragraph 4 of this Second Schedule shall absolutely -
cease and determine PROVIDED THAT the cessation of the Air Quality
Monitoring Programme has been approved by Rochford and Southend.

INSTRUMENT LANDING SYSTEM

Not to Open the Extended Runway until an Instrument Landing System for use in

connection with runway 06 at the Airport is in place and operational.

To maintain the Instrument Landing System at all times for use in connection with runway

06 at the Airport uniess otherwise approved in writing by Rochford and Southend.
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6.1

6.2

7.1

12

7.3

7.4

7.5

WAKE YORTEX SCHEME

Not to Commence the Runway Extension until it has submitted a scheme to Rochford and
Southend for their approval to provide for the payment of compensation and/or the carrying
out of repair to properties arising out of damage from wake vortices caused by ATMs at the
Airport

Not to operate the Airport otherwise than in accordance with the scheme approved pursuant
ta Paragraph 6.1 of this Second Schedule.

REPLACEMENT OF LAND AND FACILITIES

As soon as reasonably practicable following the completion of this Deed to submit to

Southend for its approval:-
(2) details of the Replacement Play Facilities;
(b) proposals for laying out the Replacement Land as open land; and

(c) proposals to provide the Replacement Habitat (including a programme for its

implementation).

Not to Commence the Development until the details submitted pursuant to Paragraph 7.1 of
this Second Schedule have been approved by Southend.

To use reasonable endeavours to Substantially Complete the Replacement Play Facilities
and the Replacement Land as approved by Southend as soon as practicable and in any
event not to Commence the Runway Extension until the Replacement Play Facilities and

the Replacement Land have been Substantially Completed.

To Substantially Complete the Replacement Habitat in accordance with the programme
approved by Southend pursuant to Paragraph 7.1 of this Second Schedule.

To provide Southend with no less than twenty eight (28) days’ written notice of:-
(a)  the Replacement Play Facilities having been Substantially Completed;

(b)  the Replacement Land having been Substantially Completed; and
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7.6

7.7

8.1

8.2

8.2.1

8.2.2

8.3

8.4

8.5

9.1

(c) the Replacement Habitat having been Substantially Compieted.

Not to Open the Extended Runway until the Replacement Habitat Contribution has been
paid to Southend.

Not to Open the Extended Runway until the Open Space Contribution has been paid to
Southend.

CARBON AND ENVIRONMENTAL MANAGEMENT PLAN

Not to Open the Extended Runway until the Carbon and Environmental Management Plan
has been submitted to and approved by Rochford and Southend.

The Carbon and Environmental Management Plan shall identify appropriate, proportionate

and reasonable initiatives in order to;

reduce carbon emissions and associated green house gases from its own operations at the

Airport; and

reduce its overall impact upon the environment as a result of an increase in Airport

activities resulting from the Development.

The Carbon and Environmental Management Plan shall include a programme and timetable
for the introduction of the initiatives that are designed to address the issues raised in
Paragraph 8.2 of this Second Schedule and the programme and timetable shall be reviewed
with Rochford and Southend every three (3) years following its approval.

To include within each Annual Report a summary of the Carbon and Environmental

Management Plan and the progress of all resulting initiatives.

Not to operate the Airport otherwise than in accordance with the Carbon and

Environmental Management Plan.

SUSTAINABLE PROCUREMENT POLICY

Not to Commence the Development until it has submitted to Rochford and Southend for

their approval a Sustainable Procurement Policy.
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9.2

9.3

9.4

10.

10.1

The Sustainable Procurement Policy shall include measures to reduce the environmental
impacts of the Development through the procurement of sustainable goods and services at

the Airport by the Owner or the Operator (as the case may be) and its contractors.

To implement the approved Sustainable Procurement Policy and, where practicable and

viable, to use suppliers with environmental accreditation.

To include within each Annual Report a summary of how the Sustainable Procurement

Policy has been implemented in the preceding twelve (12) months.
ATF

Not to Commence the Runway Extension until it has submitted to the Councils for their
approval the proposed membership of the ATF which shall contain at least one (1)
representative of each of the following organisations (or any successor organisation) or

groups or individuals (as the case may be):-

(a) the Operator;

(b) Essex;

(c) Rochford;

(d) Southend;

(¢) the Highways Agency;

(H apublic transpo& op:?:rating company serving the Airport;
(g) an employee working at the Airport,

(h) auser of the Airport;

(i) adisabled persons group;

(i) a walking group;
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10.2

11.

11.1

11.2

(k) acycling group;

()  a business located at the Airport;

(m) alocal community representative from Eastwood Parish; and

(n) the Owner

PROVIDED FURTHER THAT for the avoidance of doubt this Paragraph 10.1 shall only
require a representative from each of the above organisations to be invited to join the ATF

before submitting proposed membership of the ATF to the Councils for their approval.

No later than one (1) month after the Councils’ approval pursuant to Paragraph 10.1 of this
Second Schedule to form the ATF at its own cost and to convene it regularly in accordance
with the ATF/ASAS Guidance provided that the ATF shall be responsible for (among other
things) reviewing and monitoring the effectiveness of the ASAS and the Green Travel Plan

no less frequently than once per year.

ASAS

Not to Open the Extended Runway unless the ASAS has been submitted to and approved in
writing by the Councils.

The ASAS, as submitted pursuant to Paragraph 11.1 of this Second Schedule, shall be
substantially in the form of that which is attached at the Fourth Schedule to this Deed
PROVIDED THAT it shall also contain proposals as to how the design of the New
Terminal and the Railway Station (and any associated forecourt and vehicular facilities)
shall:-

(a) include real-time, web-based onward travel information and smart ticketing facilities;

(b) be compliant with the Disability Discrimination Act 1995 in respect of routes
wayfinding and signage including links to public transport services and other onward

travel services;

(c) include bus shelters or other forms of weather protected areas for passengers awaiting

onward travel services;
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11.3

11.4

11.5

12.

12.1

12.2

12.3

(d) include secure cycle facilities; and

(e) include any other public transport measures as may have been agreed between the
Operator and the Councils.

The ASAS, as approved pursuant to Paragraph 11.2 of this Second Schedule, shall be
implemented upon the Opening Date.

Not to operate the Airport otherwise than in accordance with the ASAS (and associated
Green Travel Plan) and any changes to it that have been approved by the Councils pursuant
to this Deed.

No later than six (6) months after the passenger throughput of the Airport exceeds:-

(a) one {1) million passengers per annum; and

(b) each subsequent Threshold

the ASAS shall be reviewed between the Operator and the Councils and if any such review
identifies possible enhancements {o the ASAS the Operator shall use reasonable endeavours
to implement those enhancements as soon as reasonably practicable PROVIDED THAT
such enhancements have been approved by the Councils and the data recorded by the
Operator pursuant to Paragraph 1.5 of this Second Schedule shall be determinative for the
purposes of assessing passenger throughput at the Airport.

RAILWAY STATION

To use reasonable endeavours to Substantially Complete the Railway Station at its own

expense as soon as reasonably practicable.

Not to Occupy the New Terminal or Open the Extended Runway unless the Railway
Station has been Substantially Completed and opened to the public.

To use reasonable endeavours to ensure that all rail services operating on the line between
London Liverpool Street and Southend Victoria Stations (whether or not they commence or

terminate at another station on this line) stop at the Railway Station.
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13.

13.1

13.2

13.3

13.4

PUBLIC TRANSPORT CONTRIBUTIONS

If, at the end of the First Threshold Year, data published by the CAA {or such other data as
may have been approved in writing between the Operator and the Councils) record that less
than twenty per cent (20%) of air passengers travelling to and from the Airport were made
by public transport and other non-car modes, to pay to Southend the First Public Transport
Contribution prior to the date that is three (3) months after either publication of the said
data by the CAA (or such other data as may have been spproved in writing between the
Operator and the Councils) or the end of the First Threshold Year (whichever is the later).

Unless otherwise approved in writing by the Councils if, upon each anniversary of the end
of the First Threshold Year, data published by the CAA (or such other data as may have
been approved in writing between the Operator and the Councils) record that less than
twenty per cent (20%) of air passengers travelling to and from the Airport were made by
public transport and other non-car modes, to pay to Southend an Additional Public
Transport Contribution prior to the date that is three (3) months after either publication of
the said data by the CAA (or such other data as may have been approved in writing
between the Operator and the Councils) or the said anniversary of the end of the First
Threshold Year (whichever is the later).

If, at the end of the Second Threshold Year, data published by the CAA (or such other data
as may have been approved in writing between the Operator and the Councils) record that
less than twenty five per cent (25%) of air passengers travelling to and from the Airport
were made by public transport and other non-car modes, to pay to Southend the Second
Public Transport Contribution prior to the date that is three (3) months after either
publication of the said data by the CAA (or such other data as may have been approved in
writing between the Operator and the Councils) or the end of the Second Threshold Year

(whichever is the later).

Unless otherwise approved in writing by the Councils if, upon each anniversary of the end
of the Second Threshold Year, data published by the CAA (or such other data as may have
been approved in writing between the Operator and the Councils) record that less than
twenty five per cent (25%) of air passengers travelling to and from the Airport were made
by public transport and other non-car modes, to pay to Southend an Additional Public
Transport Contribution prior to the date that is three (3) months after either publication of
the said data by the CAA (or such other data as may have been approved in writing
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14.

14.1

between the Operator and the Councils) or the said anniversary of the end of the Second
Threshold Year (whichever is the later).

NEW TERMINAL

No later than six (6) months after the opening to the public of the New Terminal any
existing terminal (as at the date of this Deed) shall cease to be used for public passenger
flights and it shall thereafter only be used for altemative airport related uses and for no

other purpose without the prior written consent of the Councils.
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THIRD SCHEDULE

Draft Planning Permission
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Southend on Sea Borough Council
TOWN AND COUNTRY PLANNING ACTS

TOWN AND COUNTRY PLANNING (GENERAL DEVELOPMENT
PROCEDURE) ORDERS 1995 (as amended)

Dated: Application no. SOS/09/01960/FULM

To:

Robert Matthews
Vantage Planning Ltd
The Oaks,

21 Brookfields,
Stebbing,

Great Dunmow,
Essex,

CM6 3SA

Proposal:
EXTEND RUNWAY, DIVERT EASTWOQDBURY LANE WITH NEW CYCLEWAY

AND FOOTPATH, RE-POSITION PLAY AREA AND: :RE-PROVIDE RECREATION
SPACE AND ASSOCIATED PARKING TO SOU] =Fl" EAST, ALTER ACCESS,
PARKING AREA AND B A%@BY TO ST LAliRENCE AND ALL SAINTS
CHURCH AND VARIOUS EA%Y WORKS' lN CONNECTICON WITH
RUNWAY EXTENSION, INCLQB]N’G*&LTHEVDEMOLITiQN OF 6 DWELLINGS

Location: ey iy : :;~ K3, ¢
LAND AND BUI:LBI&GS,@ETWEEN §0§}TH WEST: CORNER OF SOUTHEND
AIRPORT ANDQASTWOGDBURYLANE EASTWOOD SOUTHEND-ON-SEA

ESSEX ,:«,Z ;2‘{1' »‘i X
'!} A ' hrf ¥
Appllcant London Soufhend AJrgo;t Cem?any lejted
-xﬂ,‘k - ’f @ %*r

'J'.'_“

B11992Q0 -PA-0001 (éj; B1199200-PA-0002 (2); B1199200-PA-0004 (2); B1199200-
PA-0005: (1) B1199200-PA-0006 (3); B1199200-PA-0007 (1); B1199200-PA-0008 (3)

and subject to the fo[lownng oondrtlons -

01 The development hereby permitted shall be begun not later than 3 years beglnnmg with
the date of this permission.

Reason: Required to be imposed pursuant to Section 91 of the Town and Country
Planning Act 1990.

02 No development approved by this permission (including demolition} shall be commenced
until a Construction Environmental Management Plan has been submitted to and
approved by the local planning authority. The Plan shall include the following details:

(a) Lorry routing and traffic management (including control of delivery of materials)

Director of Enterprise, Tourism & the Environment
Southend on Sea Borough Councif, PO, 5557, Clvic Centre, Southend on Sea, 852 6ZF
YOUR ATTENTION IS DRAWN TO THE NOTES ATTACHED



Southend on Sea Borough Council

Continuation of Decislon Notice Application no. SOS/09/01960/FULM

03

04

(b) Control of noise

(c) Control of dust

(d) Site waste management

(e) Working hours

(f) Details of the local sourcing of materials

(g) Measures to prevent pollution of ground and surface water

(h) Measures to protect areas of vegetation and wildlife within the vncmlty of the
development during construction works

(i) Compliance with legal consents relating to nature consery
species ;
(i) Details of how the Construction Environmental Management Plan will be monitored on
site éind

(k) A programme for the carrying out of surveys for. the presence of bats within the 6
dwellings to be demolished, with appropriate recemmendatlons for: any m:tlgatlon

n specifically protected

Development shall thereafter be carried out; In;raccordance with the detalls approved
unless otherwise agreed in writing by the L'aea Plannmgﬁuthonty x

Reason: To minimise the environmental lmpact and-disturbance to existing residents,
vegetation and wildlife during cofisit |on of the deveLopment in accordance with PPS1,
9, 10, 23 and PPG24; East of Eng‘fénd @ policies S$1;ENV1, ENV3, ENV7 and WMB
DPD1 (Core Strategy) policies KPZ*and Q and pollc:es UQ and T8 of the Southend on
Sea Borough Local Plan. ,@g. _ i

No development appreved l;"‘j; th is penmesmp shall be commenced until Southend
Borough Coungil: (as local planmng authorty and highway authority) has approved in
writing a full scheme specrﬁcaﬁen and prog«amme of works, and all relevant highways
approvals, consents and agseements are inzplace, in relation to the following highways
works: i il

a) the permanent dive pn of EashuooﬂbmyLane

b) the temperai?sdlvers p{during construction works) and subsequent reinstatement of
pu}n};c footpath 12*f:(throug St Laurence Park from North Crescent to Eastwoodbury

“Lane); and

.....

c) details of the toucam. crossmg at the position of the eX|st|ng footpath’s intersection by
the preposed road "‘}%

The develep ment shalls«thereafter be undertaken in accordance with the approved details
unless other\mse aggeed in wntlng by the local planning authority. No part of the runway
extension apprdv“qg;by this permission shall be commenced until the highways works
approved under #his condition have been completed to the satisfaction of Southend

Borough Council.

Reason: In the interests of highways management and safety in accordance with East of
England Plan policy SS1; DPD1 (Core Strategy) policy KP2 and CP3: and policy T8 of
the Southend on Sea Borough Local Plan.

No part of the runway extension approved by this permission shall be commenced until
an automatic (surface) vehicle traffic counter shall be provided at the developer's

Director of Enterprise, Tourism and the Environment
Southend on Sea Borough Council, P.O. Box 5557, Civlc Centre, Southend on Sea, S52 6ZF

YOUR ATTENTION IS DRAWN TO THE NOTES ATTACHED
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06

07

Reason In the interé

expense, in a position to be agreed in writing by the local planning authority. The counter
shall permanently be retained in situ unless otherwise agreed in writing by the iocai
planning authority.

Reason: To monitor traffic flows within the vicinity of the airport in the interests of
highways management and safety in accordance with East of England Plan policy SS1;
DPD1 (Core Strategy) policy KP2 and CP3; and policy T8 of the Southend on Sea
Borough Local Plan. i,

No development approved by this permission shall be com '_enoed untii details of the
following have been submitted to and approved in writif "i;y’the local planning authority: -
finished levels of the runway extension and assoclateﬁ:jfunwa\j end safety area including
any associated asrodrome ground and airfield Ilghtmg, fencing and other aerodrome
instruments and for the re-grading of that part of: N_e ‘airfield. The development shall
thereafter be undertaken in accordance with ihesapproved details unless other\mse
agreed in writing by the local planning authority. o,

Reason In the interests of amenity in accord rioe Wiﬁ}“_ PD1 (Core Strategy) policy KP2
and CP4; and policy C11 and U2 of the Southend: o“‘Sea Borough Local Plan; and SPD1
(Design and Townscape Guide): 20&9

No part of the works within the grounds o t-iaurenoe and -All Saints Church approved
by this permission shall be commented until defaﬂ‘ .of the Tayout, landscaping, and
boundary treatment of thia following have been submitl;ed to and approved in writing by
the local p[anmngautho“ Ak R

a) the reoonﬂgup:ed car park and landsoapmg to the frontage of St Laurence and All
Saints Church; toﬁvuahon Wa_,y".-;

b) reconfl gured" gated and cor trolled set down area to the south of the church, off the
existing Eastwoodbuty Lanei* ‘Re&

ity f‘&% o

The: Qevelo rnnt shall’ ﬂ;,e;eaﬁer be undertaken in accordance with the approved details

,:,uniess otherwise 3 agreed ln’wntlng by the local planning authority.

Bl W,

ts of amenity and general environmental quality in accordance with
PPS1 :East of Englands 2lan policy $81; DPD1 (Core Strategy) policy KP2, CP3, CP4
and CF’B ;policy c14 ofgl}‘e Southend on Sea Borough Local Plan; and SPD1 (Design
and Townseape Guide}:2009,

o F
No part of the workswnhm the grounds of St Laurence and All Saints Church approved
by this permission hall be commenced until a method statement for the dismantling of
that part of the church wall that is to be removed and thereafter reinstated along the
westemn boundary of the St Laurence and All Saints church yard (including the making of
a photographic record to be deposited in the local historical record) has been submitted
to and approved in writing by the local planning authority. The works shall thereafter be
undertaken in accordance with the approved method statement unless otherwise agreed
in writing by the local planning authority.

Director of Enterprise, Tourism and ths Environment
Southend on Sea Borough Councll, P.O. Box 5557, Clvic Centre, Southend on Sea, $52 6ZF
YOUR ATTENTION IS DRAWN TO THE NOTES ATTACHED
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10

11

Reason: To protect the special architectural and historic interest of this listed building in
accordance with East of England Plan policy ENV6; DPD1 (Core Strategy) policy KP2
and CP4; policy C2 of the Southend on Sea Borough Local Plan; and SPD1 (Design and
Townscape Guide) 20089.

No development shall take place until there has been submitted to and approved by the
local planning authority a scheme of landscaping. This shall include details of all the
existing trees and hedgerows on the land and details of any to b retained, together with
measures for their protection in the course of development; étails of the number, size
and location of the trees and shrubs to be planted togethagr;v_l'__ 1 a planting specification,
details of the management of the site, e.g. the un-compﬂ,_{g%yﬁgggﬁgzhe site prior to planting,
the staking of trees and removal of the stakes once ttig frees é’fé;;a,_stablished; and details
of the treatment of ail hard and soft surfaces (includingany eartthc’f;!gs to be carried out),
Ed e,
Reason: In the interests of amenity and genefal.environmental quality ifiaccordance with
PPS1; East of England Plan policy $S1; DPD1{Core Strategy) policy KP2€P4 and
CP7; policy C14 of the Southend on Sea Borcugh Local Plen; and SPD1 (Désign and
Townscape Guide) 2009. _

If any trees or shrubs that are p!aqtedm respect of any.landscaping of any part of the
proposed development die, are removed;:become sericusly damaged or diseased within
5 years of their planting they must*t?‘j;éjireﬁlé&gg;og] a like for like basis within the next
planting season unless otherwise agreed in writin ] by the logal planning authority.
Reason: In the intetésts ofiaimenity and'gengral environmental quality in accordance with

PPS1; East of gngia‘r{d Plan"‘ﬁzé‘jj__cy $S1;,DPD1 (Core Strategy) policy KP2, CP4 and
CP7; policy C14.0f the Southgpd on Sea Bcrough Local Plan; and SPD1 (Design and
Townscape Gdiq;g};goog. ,;,;-;’;r‘w -

iy, e bR
No part:ef the develo;

4 ¥ L:;‘:“:'trx‘-{';-? P tea, : H i
IO M b iIaRt approved by:#jis permission shall be commenced until details
haye'been subififted toiand approved by the local planning authority of plans for surface
water drainage and:for suifgee water control measures and systems including a

“ programme for impie "':'.enta'i?’ég.fgr that part of the proposed development. The

deyelopment shall théﬁégfter beiindertaken in accordance with the approved details
unless otherwise agreadin writing by the local planning authority.

Y

Reason: Tg.gnsure

the runway extension is adequately drained in the interests of

sustainability: and gghgeral environmental quality in accordance with PPS1 and PPS25;
East of Englang:-Blan policy WAT4; DPD1 (Core Strategy) policy KP2: and SPD1 (Design

>

and Townscape Gliide) 2009,

No development approved by this permission shall be commenced until:

a) a site investigation has been undertaken to determine the nature and extent of any
contamination on the site, and b) the results of the investigation, together with an
assessment by a suitably qualified or otherwise competent person, and details of a
schems to contain, treat or remove any contamination, as appropriate, have been
submitted to and approved by the Local Planning Authority.

Director of Enterprise, Tourlsm and the Environment
Southand on Sea Borough Council, P.0. Box 5557, Civic Centre, Southend on Sea, §82 6ZF
YOUR ATTENTION IS DRAWN TO THE NOTES ATTACHED
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14

15

No part of the runway extension or new highway associated with the diversion of
Eastwoodbury Lane shall be opened for its intended use until: ¢) any approved
remediation scheme shall be fully implemented; and d) a Certificate shall be provided to
the local planning authority by a suitably qualified or otherwise competent person stating
that remediation has been completed and the site is suitable for the permitted end use.
Thereafter, no works shall take place within the site such as to prejudice the effectiveness
of any approved scheme of remediation.

<8
Reason; To ensure that any contamination under the site is. ld’e’;mf ed and treated so that
it does not harm anyone who uses the site in the future néeeordance with PPS1 and
PPS23; East of England Plan policy ENV7 and WAT4;, BPI‘I {Core Strategy) policy KP2;
and SPD1 (Design and Townscape Guide) 2009. 'ﬁf“ ‘”’“S;v:-ﬁ

Prior to commencement of development an arcnae@loglcal scheme ofvmveshgatlon
providing for the strip, map and sample of the;s 5it6 shall be submitted f@ang approved by
the locai planning authority. Archaeologicati ’@estlgatlons shall thereaftet* be undertaken
in accordance with the approved mvest[gatfo_a“ cheme, ur !gss otherwise agreed in writing
by the Local Planning Authority.

Reason: To ensure that there is: opportumty to rec xany archaeological items of
interest and finds in accordance with PE’ 316; East of England Plan policy ENV8; DPD1
(Core Strategy) policy KP2; policy’ C’1 of the 8@uthend on. Se,a Borough Local Plan; and
SPD1 (Design and Townscape Gufaa}zoog . R

!-
The developer sha_{ﬁ”afferd“aeeess at aih:e £
by the local planpir authority; o allow thgiobservation of the strip, map and sample and

‘the recording. d‘fg\y items of mferest and %’nds

it --:v;- [
Reason: To ensurerggat “*"is:agpartymty terrecord any archaeological items of
interestand finds i in' dance with"PR¢ 1;6' East of England Plan policy ENV6; DPD1
(Core Strat rategy): licy % policy C1 of the Southend on Sea Borough Local Plan; and
SPD‘1 (Design aﬂd‘,ﬂ' ownscage Guide) 2009.

r'sm-.
No development app‘rovgd by this permission shall be commenced until a report detailing
measiires for road nofsa’mdlgatlon has been submitted to and approved in writing by the
local p]anmng authority; {}Io part of the runway extension hereby permltted shall be open
for its intended use urﬂess these measures have been carried out in accordance with the
details approw'%;gl%s otherwise agreed in writing by the Local Planning Authority.
Reason: To mirimise the environmental impact and disturbance to nearby residents, in
accordance with PPG24; East of England Plan policies SS1 and ENV7; DPD1 (Core
Strategy) policy CP4; and policies U2 and T8 of the Southend on Sea Borough Local
Plan.

No part of the runway extension approved by this permission shall be commenced until
an assessment of aircraft odour impacts has been submitted to and approved in writing
by the Local Planning Authority. Any mitigation measures identified shall be implemented

Director of Enterprise, Touriem and the Environment
Southend on Sea Borough Councli, P.O. Box 5557, Clvic Centre, Southend on Sea, S82 6ZF
YOUR ATTENTION IS DRAWN TO THE NOTES ATTACHED
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prior to the first use of the extended runway unless otherwise agreed in writing by the
Local Planning Authority.

Reason: To minimise the environmental impact on nearby residents, in accordance with
PP323; East of England Plan policies SS1 and ENV7; DPD1 (Core Strategy) policy CP4;
and policies U2 and T8 of the Southend on Sea Borough Local Plan.

REASON FOR APPROVAL; i

01.

PLEASE NOTE

01

02

Tnrelation to Conditi

This permission has been granted having regard to Polic&$?§§1 (Achieving Sustainable
Development), E1 (Job Growth), E6 (Tourism) E7 (TheReégiarts Airports), T12 (Access to
Airports), ETG4 (Southend Key Centre for Developm@ﬁ;ipénd Cﬁjg;{;l,ge), ETG5
(Employment Generating Development), ENV1 (%rggn‘“’lnfrastmctzj_ifg , ENV3 (Bio-
diversity and Earth Heritage), ENV7 (Quality in the:Built Environmé"ﬁz%;?WAﬂ (Flood Risk
Management) and ETG1 (Strategy for Sub-region) of the East of Englagd-Plan 2008;

polcies KP1 (Spatial Strategy), KP2 (Develobiment Principles), KP3 (Im;ﬁi"e{'rhentation and

Resources) CP1 (Employment Generating Development);: &P3 (Transport and
ce), CP5 (Minerals and Soils

Accessibility) CP4 (The Environment and Urbapi
fr {Sport, Recreation & Green
2 éit’i"sié‘:‘gg_gnd Alterations), C14 (Trees and
f ania: es located close to Housing), R1

(Outdoor Sports Facllitigs); R5 (Park&?_’ai%.d Gardens); U2 (Poliution Control), T8 (Traffic
Management and Highway.Safety), T14:

‘Renaijs:

Resources), CP6 (Community Infrastructure) and &

Space) of the Adopted Sothend & wﬁg@, Core Strategy; and to Policies C2 (Historic
Buildings), C11 (New Buildings, E%tq '

Landscaping) C15 (Retention of Op‘Q Spaey [ ,;‘J;_I_S (Reteption of Small Family Houses),
Et (Employment Promotion), ES (NgrzResid

| Hig _ {Piblic Transpart) and T17 (Southend Airport) of
the Southend-onzSea BoroughiL.ocal Plati;and to all other material considerations. The
carrying out of {he development-permitted;:subject to the conditions imposed, would
accord with thé‘sfg}Pglicies ang’in the opinior:of the Local Planning Authority there are no
circumstances whléhotl?;ggmsequujgjus‘quﬁae refusal of permission.

s B -

i

]

B ciact
on. 2 yoﬁf-{_a_”gg‘advised that the outline Site Waste Management Plan

iﬁ’étgwas submitted as:part of tﬁe.;,utline Sustainability Appraisal (October 2009) should
be Ir¢arporated into thé Construction Environmental Management Plan required by this
conditiog;. as this outling:document deals predominantly with the environmental impacts
during the construction:phase of the development. The management of waste during the
operational‘phase of the development should be addressed within the Environmental

quired under the terms of the associated Section 106 agreement.

2L
B

In relation to Condition 3 you are advised that the details submitted should include details
of the levels, alignment, layout, configuration, finishes, lighting, fencing, bunding and
landscaping of the proposed realigned Eastwoodbury Lane together with details of the
proposed junctions with Nestuda Way and Eastwoodbury Lane, the associated cycleway
and footpath, and the replacement parking. For the avoidance of doubt this condition
does not require the stopping up order in respect of the pemmanent diversion of
Eastwoodbury Lane. Please contact Martin Warren (Highways Engineer 01702 534328)
in respect of the necessary highways approvals.

Director of Enterprise, Tourism and the Environment
Southend on Sea Borough Councll, P.0. Box 5557, Clvic Centre, Southend on Sea, $S2 6ZF

YOUR ATTENTION IS DRAWN TO THE NOTES ATTACHED
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This permission is governed by a legal agreement between the applicant, Southend
Borough Council, Rochford District Council and Essex County Council under Section 106
of the Town and Country Planning Act 1990. The agreement relates to:

- Annual Report

- Notice

- Local Employment Opportunities

- Quiet Operations Policy

- Air Quality Monitoring

- Instrument Landing System

- Wake Vortex Scheme

- Replacement of [and and facilities

- Replacement habitat and open space contributions
- Carbon and Environmental Management Plan, ¢
- Sustainable Procurement Plan &
- Airport Surface Access Strategy (ASAS).,.

- Railway Station ;
- Section 106 Monitoring Contribution

Director of Enterprise, Tourism and the Environment
Southend on Sea Borough Councll, P.0. Bax 5557, Clvic Centre, Southend on Sea, 82 &ZF
YOUR ATTENTION IS DRAWN TO THE NOTES ATTACHED
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1 Introduction

11 Background

London Southend Airport is a ragional airport with the majority of the site located in
the district of Rochford, to the north-sast of Southend-on-Sea within Essex. The
airport occupies a site of 125ha, and the boundary is shown on Figure 1-A.

London Southend Airport Company Limited was purchased by the Stobart Group on
2" Dacember 2008. Stobart intend to seek planning permission for an extension to
the runway and associated works which will support and accelerate an increase in
the number of passengers using the Airport.

Surface access is satisfactory to serve the curmrent operations of the site, which
congists of limited passenger flights, maintenence repair and overhaul, and private
and club flying. Local users can get fo the airport easily where there is convenient
and free parking. There are local buses, and rail stations within the vicinity but the
majority of staff drive to work. With the proposed runway extension, it is estimated
that London Southend Airport could attract 1.97 milllon passengers by 2020. If the
runway extension does not take place, passenger forecasts are estimated to reach
around 0.74 million by 2020.

The Department for Transport (DfT) published “The Future of Air Transport” in
December 2003 which recognises the importance of airports as key strategic
components of the UK's transport Infrastructure and the need to ensure that they are
served by good quality, well integrated surface access. The White Paper specifies
that all airports in England and Wales with more than 1,000 passenger air transport
movements a year are required o set up an Air Transport Forum and prepare an
Airport Surface Access Strategy (ASAS).

The DIT published “Guidance on Airport Transport Forums and Airport Surface
Access Strategies” In 1999 which provides guidance on the production of an
effective ASAS. Thé Guidance notes that an ASAS should cover the short to
medium term, similar to the five year horizon for local transport plans. However, the
Strategy should also take account of the longer term Master Plan.

This version of the London Southend Airport Surface Access Strategy builds on the
previous Strategy publlshed in August 2006 and takes account of the current
proposals for London Southend Airport.

Surface Access Stratogy v2.doc
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Local, Regional and National Transport Priorities

2.1 Introduction

Key local, regional and national policies have been reviewed, including:
- The 2003 Air White Paper and Progress Report
-  East of England Plan & Implernentation Plan
-  Thames Gateway South Essex Plans
= Local Transport Plans
- Local Plans and Local Deve!opment Framework Documents

2.2 Natlonal Pollcy

In the 2003 White Paper “The Future of Air Transport”, the Govemment racognises
the valuable role London Southend Airport could play in meeting iocal demand and
contributing to regional economic development. The role in providing capacity for
business aviation is also recognised as opportunities become increasingly limited at
the main South East airports. Surface access is covered extensively in the White
Paper and the Government expects all airports to share the objective of increasing
the number of passengers using public transport.

The White Paper Progress Report was produced in December 2008, and reinforces
the message for airport operators to increase the use of public transport to help
reduce road congestion and air poliution. To continue the success of the White
Paper, all airports are invited to produce surface access strategies setting targets for
increasing public transport use.

An ASAS must consider access fo and from airports and aim to minimise the
number of trips carried out by the private vehicle. As a result, the travel planning
process is encompassed within the Strategy. A wide range of guidance on Travel
Planning and the identification of measures and initiatives are available, with some

examples including: '
- The Essential Guide to Travel Planning published in October 2007 and
updated in April 2008 by the National Business Travel Network for the

Department for Transport

= A Guide on How to Set Up and Run Travel Plan Networks (September
2008) .

=  Good Practice Guidelines: Delivering Travel Pians through the Planning
Frocess (April 2009)

2.3 Reglonal Policy

Planning guldance for the reglon Is included in the East of England Plan. -Policy E7
relates to the Region’s Airports and acknowledges the support in principle for
expansion at Southend as expressed in the Air White Paper. Improved surface
access to the Alrport is considered necessary and covered in Policy T12 (Access to
Airports) and Policy ETG4 for the Essex Thames Gateway.

The East of England Implementation Plan identifies sustainable surface access
requirements and ‘voluntary' travel planning as short {o medium term (up to 2015),
with longer term |n|t|at1ves focusing on the implementation of susteinable access
|nfrastructure

Surface Actmis Stratagy vZ,doc 2-3
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Thames Gateway South Essex produced a “Business Plan for Transport” In
November 2005 identifying that the. expansion of the airport (along with other
developments) will play a strategic role for the local economy and tourism with good
transport connections being essential to support passenger growth and generate
extra employment opportunities. Efficient links to and within Southend are also
critical in achieving this vision and unlocking potential development areas.

2.4 Local Pollcy

Strategic Objective 11 of the Southend-on-Sea Borough Council Core Strategy
focuses on securing the regeneration of London Southend to enable it to “reach ifs
potertial to function as a local regional airport providing for significant new
employment opporiunities and improved surface access subject fo environmental
safeguards”, Policy Reference 1b of Core Policy 3: Transport and Accessibility
identifies the need for improved surface access to London Southend Airport.

A Joint Area Action Plan (JAAP) for London Southend Airport and its Environs has
been prepared by Rochford District Council and Southend-on-Sea Borough Council
ag part of the LDF process. The JAAP is currently emerging and is not expected to
he adopted until 2010.

The JAAP considers the transport and environmental issues arising from the
planned development and proposals which support the development of the airport
faciliies and the runway extension. These, however, are subject to controls on
airport operations and provision of an ASAS. '

A JAAP evidence report (June 2008) considers forecast Information from a York
Aviation report. It is considered that in the medium to longer term the airport could
grow to become similar to Southampton and London City Airports in terms of aircraft
movements and passenger numbers. There is uncertainty attached fo future
passenger numbers as there is no recent record of commercial air services, and
therefore demand is difficult to estimate.

Surface Access Strategy v2.doc 24
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3 The Airport Transport Forum

The White Paper indicates that all airports in England with scheduled services
should establish Airport Transport Forums (ATFs) to encourage partnership
between interested parties. This will include airport operators, local authorities,
Passenger Transport Authorities, transport operators, local people and businesses.
The ATF has three specific objectives:

- To agree challenging and long term targets to increase the proportion of

Jjourneys to the airport made by sustainable modes
-  To devise a strategy fo achiave the targets set
- To overses the implementation of the study

An ATF for London Southend Airport was established in 2005 and met twice, the
second time to discuss the draft ASAS. However, the ATF did not continue for a
number of reasons. First, the anticipated increase in passengers and staff that
would have resulted from new airine ssrvices did not occur. Secondly, uncertainty
about the ownership of the Alrport meant that resources could not be allocated to an
aclivity which was not felt to be of immediate concem. Third, the introduction of the
proposals in the JAAP, in particular the option of a runway extension and associated
road diversion and the provision of significant new employment zones next to the
Airport, meant that a new Surface Access Strategy would be required in due course.

Now that this draft ASAS has been prepared, it is appropriate to revive the ATF and
seek its views before finalising the Strategy.

Whilst the ATF has not continued, the Airport has remained a member of the
Southend Business Travelwise and continues to promote its benefits among its own
stafi. In addition, the Airport has been assaociated with a group of travel planning
experts in the area known as the Move Easy Network. This group includes
rapresentatives from the Hospltal, Keymed, RBS, Tesco, Southend United Football
Club and Southend on Sea Borough Council. it sought to co-ordinate a number of
travel planning activities and promotions and, in particular, sponsored a business
award for travel planning.
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Existing Airport Activity

4.1 Introduction

London Southend Airport plays an important role in the local economy and currently
supports around 50 local businesses and employs over 1,000 people. The Airport
currently services lacal passengers, locally based businesses, alrcraft maintenance,
flying clubs and private and corporate jets.

There are limited passenger flights, with Maintenance Repair and QOverhaul and
private and club flying as the mzin activities. A single scheduled commercial service
operates between London Southend Alrport and Jersey on a weekly hasis from May
to Seplember.

4.2 Aircraft Movements

The Civil Aviation Authority (CAA) collects data on airport activity. Annual aircraft
movemenis for 2008 are detailed in Table 4-A. Figure 4-A displays total aircraft
mavements from 1980 — 2008.

Private and club | 27847
Business Aviation | 1477
Other Non-Commercial Movements 4493
Air transpoit movements 2207
Other Cammercial movements 1203
Total Aircraft Movements 37227

Table 4-A  Annual Alrcraft Movaments 2008

Southend Alrport
100,000 - Alrcraft Movements 1990 to 2608
20,000 -

po,000 | BE]

Annual Moverments
;

40,000
20,000 |
20,000 +
10,000 -
0 coc ol . IEE) K&a
- w @ - ® n [
§FEEEEIEEEEBERREEZEE B
W Alr Transparl BAlr Tax B Agro Club R Privata Fliights
E Positioning B Tesl & Training W Busihess Aviation Bther

Other indudes Jocal movemants, military, other flights and officlal flights

Figure 4-A  Alrcraft Movements 1980 — 2008 (graph taken from AviaSolutions report 2009)

Surtape Actaes Strategy v2.doc 46



JACOBS

4.3 Passenger Numbers

The Airport do not record the number of passengers cn private and club, helicopter
and business aviation aircraft movemenis.

There are statistics available from the CAA on the number of terminal and transit
passengers at London Southend Airport and these are summarised in Table 4-C for
recent years., Figure 4-B shows the change in annual passengers from 1986 to

2008.
Terminal Transi
| _  Passengers  Passengers
2005 5133 | 0
2006 30222 | 129
2007 49311 0
2008 44075 0

Table4-B  Summary Passenger Statistics 2009 - 2008 (sourca: CAA)

Southend Alrport

Annual Passengers 1986 1o 2008
140,000 Source: UK GAA

120,000
100,000 1
80,000 -

288

20,000

Anmual Passangers

40,000

20,000

Figure 4-B  Annual Passenger Numbers 1986 — 2008 {(graph taken from AviaSolutions report
2009)
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4.4 Staff

The York Aviation Report In 2006 coliected information regarding staff numbers at
London Southend Airport. The report indicated that there were 830 full time
equivalent jobs on site,

In June 2006, & Staff Travel Survey was completed to identity employse travel
behaviour to and from the site. The airport activilies are not considered to have
altered too much from this time, and so the rasults are siill considered to be valid.
There was only a 15.7% response rate to the staff survey and so there should be
some caution with interpreting the results. A further survey should be underiaken
when airport activily increases.
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Headline results from the previous study inciude:

- 94% Iive in the SS postcode, with 18% in SS9 (Eastwood) and 17% in
882 (encompassing the Airporf)

- 91% of employees worked full time and 9% part fime

- 19% of workers were on shift patferns

- 47% have a joumey of less than 15 minutes and B1% travel less than 30
minutes

- 74% of car users said they had no problems with parking, but there were
some concems with securify and the availabliity of spaces

- 38% would consider car sharing, but 39% would not

- 36% would nol consider using public fransport

- 48% would not consider cycling, mainly due to distance and safety

- 76% would not walk, due fo distance

One key statistic abtained from the staff survey is the modal split to the site, Of
those surveyed, 70% drive to work alone, 7% car share, 11% cycle, 4% travel by
powered two wheelers, 3% catch the bus and 5% walk. Thls Is displayed In Flgure
4-C.

W Car Alone

W Car Share
11%

O Cycle

B Powersd Two
Whesier

8 Bus

7% [

B Walk

Figure 4-C  Staff Modal Spift (from ths Staif Travel Survey 2006)

45 New Operations and Alterations

Regular charter operations camrying Ford employees between Southend and
Cologne ceased at the end of 2008. This service had previously flown between
25,000 and 43,000 passengers per year between 2006 and 2008. When the Ford
flights were operating, coaches were provided to take the inbound passengers from
the airport to and from local Ford sites. Cumently, no firm decisions have been
made by aidines to begin operations at London Southand Airport.

Improvements fo lhe existing terminal building have recently been completed
including an extension to the departure lounge, the addition of a café and an
increase in the number of check-in desks. Other projects that were completed in

4-8
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2008 include the installation of replacement fuelling Infrastructure such as fuel tanks
and dispensing systems, the re-surfacing of a major part of a taxiway and the
provision of a new car park.

In 2004 Southend Airport gained detailed planning consents for a new on-site airport
raitway station, a replacement terminal building and a new car park. Outline
planning permission for an alrport hotel was also granted in 2007 and the
development is expectad to open in 2010, Proposals for a new airport control towar
are also underway which will consist of a new building in a location with a better
view of the site. . '

4.6 Property .

The previous ASAS identified two main areas of property on site, in the Southem
Maintenance Area (totalling about 20,000m?) and the Northern Maintenance Area
{15,000m?). Most of the fioorspace is hangar but there are also workshops, offices
and storage areas. There has been litle major development on site since 2006.
There is also the possibility that some areas have been refurbished or demoliion
has taken place.

The amount of travel \vithin the airport between sites is currently unknown. This
may be an area to Investigate in due course to identify the use ¢f more sustainable
modes where possible.

4.7 Adjacent Actlvity

There are a number of areas adjacent to the airport which may be necessary to
include when considering transport needs in the area. The Aviation Way Industrial
Estate borders the Northem Maintenance Zone and conlains a number of
businesses, some of which are aviation related. A hotel and sports club are other
land uses on Aviation Way.

Southwest of the airport is a major office for The Rayal Bank of Scotland {RBS),
which was completed in 2004. RBS has a travel plan and is represented at the ATF.
Adjacent to this office is a supermarket and hotel development with restaurant.

To the southeast of the alrport Is a retail park which shares an access with the
airport. The retail park consists of nine units featuring furnishing stores, electronic
retailers and others. A McDonalds drive-through restaurant is also located on site.
Representatives of the agents for the retail park and from McDonalds are part of the
ATF. : '

To the north of the alrport lies Rechford Hundred Golf Club, whilst the area to the
south is predominately residential.
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Existing Surface Access

5.1 Introduction

The ASAS aims to improve access to the site by more sustainable modes and to
reduce the reliance on the private vehicle. Detalls of the exlsting walking, cycling,
public transport and vehicular access to the site are assessed in this sectlon to form
a baseline and identify improvements that could be made.

5.2 Walking

There are substantial residential areas around the airport site and the terrain is
relatively flat. This suggests a large catchment area for those able to walk to the
site. The majority of roads to the south and east are lit and have footways,
However, Aviation Way does have poor pedestrian facilies with a lack of
carriageway facilities and poor lighting.

A public footpath links Eastwoodbury Lane to North Crescent providing access to
the airport from the southern residential areas.

53 Cycling

Thera are cycle routes in Southend. To the west of the Airport, en off-road cycle
lane exists along Cherry Orchard Way and Nestuda Way. This links into Aviation
Way, therefore providing access to the airport. An off-road cycle roule exiends west
along tha A127.

In 2008, Southend was designated as a Cycle Demonstration Town and granted
funding of £3.2 million over.3 years to be matched by the Council. As a result, there
are ambitious plans for the town. Infrastructure will be improved, particularly around
the hospital, Civic Centre and access 1o Fossett's Famm development. Other
initiatives also include .developing links to key employment sites and developing
business and commuter travel initiatives.

Whilst air passengers are unlikely to favour travel by cycle, staff would be abis to
utilise the mede, particularly those considered to be in a reasonable cycling
distancs, i.e. 5km.

54 Bus Services

The airport is served by three bus routes operated by Arriva Southend (Routes 7, 8
and 9). Routes 7 and 8 stop on Sauthend Road at Wamers Bridge, whilst route 9
stops on Eastwoodbury Crascenl. Table 5-A summarises the services.
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Airpart Stop Freguency

. Shosburyness | Wamers | jor S8 apProx 0800~ 2300 with atleast
—ReeRn HIn _| Sun 0730 — 2300 with 1 an hour _
8 Shoeburyness | Wamers aﬂ:ur: -~ Sat approx 0630 — 1830 with 1 an
—heweh Bridgs Sun 0830 — 1830 with 1 an hour
9 Shoeburyness | Eastwoodbury mnr — Sat approx 0800 - 2300 up to 5 per
[=Reyieigh | Crsscant Sun 1000 — 2000 with 2 an hour

Table 5-A  Bus Services near London Southend Alrport

All routes pass by rail stations, with Routes 7 and 8 stopping at Rochford and
Scuthend Central stations, and Route 9 enabling access to Southend Victoria and
Southend Central stations.

Ideally, bus stops should be located within 400m of the origin or destination (IHT,
1999 “Plapning for Public Transport in Developments®) to offer a realistic alternative
to the private car. The stops on Eastwoodbury Crescent are opposite the existing
terminal building. However, the Wamers Bridge stop is further away, at
approximately 750m. Whilst this is outside the preferred 400m, it does lie within the
preferred maximum for walking (taken as 2km).

5.5 Rail Services

Rail stations in the vicinity of the airport include Southend Central, Southend Victoria
and Rochford. Southend Central lies on the Shosburyness to London Fenchurch
Strest route. Southend Victoria provides routes to London Liverpool Street (calling
at Rochford). Rochford station Is the closesf to the airport at a distance of
approximately 2km. Pritlewell Station, on the same line as Rochford, is also close
to the airport at a distance of approximately 3km. The routes are detailed in the

Table below.
Station Operatar Fraquency J']:Ifrﬁ:‘ﬂy
: ) Mon = Sat typically 3 an
Southend National hour from approx 0400 — Typically
Rochford / Victoria - Express | 2300 (/7 trains at peak U
Prittlewell London East time} minutes
Liverpcol Street | Anglia Sun - 2 an hour from
) approx 0615 — 2250
Mon - Sat typically 3 an .
- | Southend National’ | hour from approx 0400 — T}‘(;:;:ocally
Southend Victoria — Express | 2300 (677 trains in AM fmr;"
Victoria London East peak) Southend
Liverpool Street | Anglia Sun — 2 an hour from to London
approx 06815 — 2250
_ Mon - Sat approx 8 an
Shoeburyness hour (up to 10 In AM 1 hour
Southend London from
c2c peak) from 0430 - 2315
Central Fenchurch s 4anh Southend
Strest un — approx 4 an nour | 45 | ondon
between 0545 and 2245
Tabie 5-8  Train Sorvices af Nearby Stations
5-11
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56 Taxis

Local licensed taxis. can dlrop off or, If pre-booked, plck up passengers and this
armangement will continue.  The Airport has a concession with a local taxd finm 1o
provide a taxi service on demand. : .

5.7 CarHire

There is currently no designated car hire facility on site. However, énangements
can be made with car hire companles to dellver a car to the Airport within twenty
minutes of booking.

5.8 Highway Access

London Southend Airport can be accessed from the A1159 Manners Way
roundabout junction, or via Eastwoodbury Crescent. Parking is available to the front
of the existing terminal, on the south side.

The B1013 Cherry Orchard Way lies to the west of the Airport, with the A1169 to the
east. The A127 Prince Avenue is to the south of the Airport. This route joins the
M25 approximately 30km to the west at Junction 29. Altematively, the A127 can
provide a route to the A13 and into Central London.

The JAAP evidence report identified the A127 and A13 to suffer from significant
congestion. Junction assessments in the area have determined capacity problems
to exist during peak hours at certain locations, particularly the Anne Boleyn
Roundabout (Sutton Road/Southend Road), the Prince Avenue/Rochford
Road/Hobleythick Lane signalised junction and the Cuckoo Comer Roundabout
(Prince Avenue/Priory Crescent/Manners Way/Victoria Avenue).

5.9 Parking

There is parking on site for approximately 500 cars free of charge. The parking is
located to the south of the terminal building.

Around 300 spaces were available prior to 2008. However, since then a new secure
car park has been built for a further 200 cars. Parking for staff and visitors at the
various premises in the maintenance areas are accommodated within the 500 space
allocation. Detailed planning permission was granted in 2004 for car parking
between the station and new terminal for 345 cars.

There are parking restrictions on roads adjacent to the airport. However, most
residential roads surmounding the airport are free of restriction.

5.10 Issues and Canstraints / Summary

The Airport has relatively good passenger trarisport links, with buses and taxis
available from the terminal building providing a link to rail stations for connection
with regular trains to London. However, the ample free parking available at the
airport is likely to encourage those departing from the airport to drive in the first
instancea,

Those arriving at the airport with no access to a private vehicle can benefit from the
public transport links. Whilst car hire can be arranged, it is not readily available on
site which may be a barier to use.
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6 Development Plans .

Swrfare Access Strategy v2.doc

Transport

The development of a rail station at London Southend Alrport will provide fast and
frequent train services direct to Stratford and Londen Liverpool Street. The last
stages of technical approval are underway with Network Rail and it is planned for
the Statlon to be operational In late 2009. The development is likely to include:

6.1 Airport Development Plans

Development and growth of the airport is expected to occur regardless of the
runway extension. Passenger forecasts are estimated to increase to around
740,000 passengers per year by 2020 if the runway extension does not take place.
With the runway extenslon, passenger numbers are estimated to reach 1.97 million.

The proposed development consists of the following essential Infrastructure:

Runway extension by about 300 metres to the west and rapositioning of
the landing lights

The diversion of Eastwoodbury Lanse — potentially to skirt around the
north side of the Royal Bank of Scotland building

Drainage/attenuation for the extended runway and road diversion
Demolition of four cottages on the south side of the runway extension
area and the demolition of an additional two on the north side

Possible demolition of part of the churchyard wall at St Laurence and Alf
Saints Church

Required supporting infrastructure has also been identified although Rt Is not
expected for these elements to be needed for some years, .g.

Further phased development of the terminal fo expand capacity from
4,500 m* to 9,000 m? _

Additional apron space for aircraft parking

Additional car parking fo support passenger and employee growth
New faxiways

Physical environmental mitigation wo.rks which are anticipated fo
include dreinage infrastructure and localised road access/junction
improvements

Relocation of flying clubs from the site of the new parking area to the
north side of the airport '

6.2 Other Development Plans

12 car platforms with weather protection and waiting facilities
Ticket end information office, plus ticket machines

Covered overbridge served by lifls and stairs

Covered walkway to and from the passenger terminsl
Accass from Southend Road

All trains to call at the new station

The new terminal, to be built adjacent to the station, will be built after the opening of
the station and therefore consideration will need to be given to an interim shuttie bus
service to enable passengers to transfer from the existing terminal to the station.
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A bus rapid transit system is currently proposed for three areas in South Essex,
including Southend-on-Sea. South Essex Rapid Transit (SERT) will be an
innovative, high-quality form of public transit that delivers much of the features of a
fram at much lower cost. Two potential routes have identified and consulted on. A
west corridor will link the Progress Read Area to Southend Victoria Station, with an
sastern coridor running between London Southend Airport and Shoeburyness
Railway Station. At this stege, there are no fixed ideas as to how the route would
operate, and modelling of the schems is currently taking place. Therefore, it is not
possible to determine likely patronage of the service or proportion of airport
passengers that will utilise the mode.

Extending the runway by the proposed 300m will require the diversion of
Eastwoodbury Lane which runs along the west of the airfield. Current plans indicate
Eastwoodbury Lane to be diverted to run south and west to link up with B1013
Nestuda Way approximately 80m north of the junction with the A127 Prince Avenue.

A new airport confrol tower is due to start construction in late 2009. The new
building will have a different location to the current control tower to provide an
improved view of the whole airport and operating facilities.

Hotels . '

Outline planning permission was granted In 2007 for a 4-star 130 bed hote! including
restaurant, bar and café. The development was initially planned for opening in mid
2010. Asscciated parking for the deveiopment will be available on site. This
development is proposed for land adjacent to the Harp House Roundabout, at the
airport entrance.

There is also planning permission for a holel to the west of the airport, on the
eastern side of Cherry Orchard Way opposite the Rochford Retail Park site,
Development plans are for a 163 bed hotel and two office blocks creating a
combined floorspace of 4,570m>.

Employment

The JAAP Preferred Option proposes that land adjacent to the airport be allocated
to accommodate up to 109,000m? of additional employment space, with 99,000m? in
the new Saxon Business Park-and the balanca on a small business park at Nestuda
Way, which will accommodate up to 5,450 additional jobs In the area over the
planning period to 2021 and beyond. W is also anticipated that 15,000 m? will
become available for redevelopment within the Aviation Way Industrial Estate,
Together these will deliver 6,200 additional jobs (excluding direct airport related
employment).
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Future Transport Demand

7.4 lntroductlon

Futura transport demand for the Alrport has been estmated in a number of
documents, predominately the Master Flan and the JAAP. Passenger and aircraft
forecasts are subject to economic decisions made both by the Airport and any
Airfine Operators and associated companies.

7.2 The Master Plan

The Master Plan was produced in 2005 and suggested that Southend Airport could
attract up to 1 million passengers a year in 2015, riging to 2 miilion by 2030. One
million passengers a year would equate to approximately 1500 arriving and 1500
depariing passengers per day, and up to 150 passengers in each direction per hour.
In the medlum term (2015) up to 40 passenger flights per day may run, with an
additional 2 or 3 MRO aircraft movements and 5 or 6 business and corporate flights.

7.3 The JAAP

The Joint Area Action Plan Preferred Options report was produced in February 2009
by Southend-on-Sea Borough Council and Rochford District Council.  This
relnforced the Master Plan vision of transporting between 1 and ‘2 million
passengers per annum. The proposed runway extension would allow medium sized
passenger planes to be accommodated carrying between 100 and 150 passengers
e.g. the Airbus A319 and Embraer E195.

Employment figures were also quoted in the JAAP, with some 125,000 sq.m of
additional floorspace quoted. This is estimated to create 6,200 additional jobs on
site excluding direct airport jobs. The airport expansion and jobs directly assoclated
with airport operations could be expected to reach 1180. Therefore, the vision for
the JAAP area may provide an additional 7,380 jobs in total.

7.4 AviaSolutions Forecast Report:

AvlaSolutions provided alr traffic forecasts In April 2009 in support of London
Southend Airport's forthcoming planning application to Iengthen the exlstlng runway.
Two cases were presented — a ‘with deve[opr‘nent case' and a 'base case’ without
the runway extension.

With the runway extension, growth to 1.97 million passengers is forecast by 2020. A
total of 53,300 aircraft movements are forecast, comprising of 26,400 commercial
movements and 26,900 non-commerclal movements. The basa case assumes
some growth with an estimated 0.74 million passengers projected for 2020. A total
of 52,500 aircraft movements are forecast, with 16,700 commercial and 35,800 non
commerdcial,
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7.5 Summary

The Increase in passenger and employment numbers will lead to greater surface
access demand for the alrport. Suitable measures will need to be put in place to
limit the number of private vehicles amiving at the airport.

The existing and future projected demand for the airport is summarised in Tabie 7-A,
laking data from the AviaSclutions Report.

L= Existing 2020 Basao 2020 with-Dav
Alr iransport movements 2207 16,790 26,280
Passengers 44075 738,935 1,874,285
Employment Numbars 1,000 - 8,380

Table 7-A  Existing and Future Demand for the Airport
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8 Progress against Previous Targets

8.1 Introduction

Four targets were set in the previous ASAS, relating to Trave! Planning, a proposed
shuttle service and studies into public transport, cycling and walklng The progress
against each of these is detailed below. .

8.2 Target1

By the end of 2007, have an Airport Area Travel Plan In place sponsored by
the Alrport's major employers

This target was not achieved for the same reasons as set out above in the section
on the Airport Transport Forum, i.e. as there was no increase In passenger and staif
numbers, there was uncertainty regarding the ownership of the airport and the JAAP
proposals meant a new ASAS would be required.

As previously mentioned, the Airport has remained involved in Travel Planning
activities through membership to the Southend Business Travelwise group and has
continued to promote benefits to the airport staff. Association with the Move Easy
Network further supports trave! planning aspirations.

it is recognised that, should the JAAP Preferrad Option be adopted and the Airport's
proposal for a runway extension approved, there will be a nesd for renewed travel
planning activity and that this can be promoted through the revived Airport Transpart
Forum and in accordance with any conditions attached io a planning permission.

8.3 Target2

By early 2007, or in ime for the start of airline operations, put In place a
shuttle service, If justified by demand, between the existing ferminal and
Rochford Station.

Airline operations have not begun at the airport and so this target has not been
completed, due to the lack of demand for the shuttle service. it is considered that
this should be retained as a target to provide ease of movement and access
between the station and existing airport terminal. A study should take place to
justify the demand and feasibility of the proposai.

8.4 Target3

By the end of 2008, study bus service and bus stop options related to the new
passenger terminal and transport interchange and publish recommendations.

This target has been completed, basad on the proposed new terminal building and
location, and the Parkway proposals. Conclusions from the study indicated that the
current bus stops on Southend Road (Wamers Bridge) would serve the new
termlnal and rail station approprialely. However, the terminal is no longer planned
for completion in 2009, and the Parkway proposals are currently on hold. Therefore,
consideration may need to be given to transfer between Wamers Bridge and the
existing terminal buitding.
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Bus service route 9 stops outside of the existing terminal building and so the use of
this bus sarvice is favourable. However, this bus route utilises Eastwoodbury Lane
which will be subject to diversion as part of the runway extension pians and
therefore the service may be affected.

85 Targetd

By the end of 2006, undertake a stucly of the potential for cyciing and walking
Improvements in the vicinity of Aviation Way. .

This has predominately been encompassed in the JAAP preparation, althcugh a
study was completed in 2007. The conclusions raised confirm the current facilities
are considered incomplete but that opportunities do exist to provide additionat
facilities in combination with propesed developments in the short, medium and long
term.

New carriageways should provide adjacent facilities for pedestrians and cyclists to
access the sites. Development in the JAAP area, particularly at Aviation Way will
consider the walking and cycling provision to the site.
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g Revised Strategies

9.1 Introduction

An effective ASAS should include a mix of short term actions and longer term
proposals as well as policy measures to tackle the problems identified and to deliver
the targets and goals of the strategy. .

The previous ASAS identified a number of strategies designed to manage the
growth of demand for transport associated with the growth of Airport activity. These
have been retained for the ASAS and are:

Travel Flanning
Travel Information
Public Transport
Cycling and Walking
- Taxis .

= Car Parking

~  Roads

9.2 Travel Planning

Travel planning is "a long term management strategy for an occupier or site that
seeks to deliver sustainable transport objectives through positive action and is
articulated in 2 document that is regularly reviewed". (DfT, 2009).

A travel plan is a site specific docurnent that will identify a package of measures to
promote modal shift away from private car use. The Strategy will-rely on and is
assisted greatly by the work of Essex County Council and Southend-on-Sea
Borough Council.

A network travel plan should be completed for the whole airport area. Linking with
numerous companies may mean more travel inliatives will be viable and provides
greater scope for reducing car travel to the site.

The following measures could be included in a site wide Travel Plan and should ba
explored:
= Car sharing — this could be promoted through current liftshare schemes,
including those that already operate in the area (Thames. Gateway South
Essex Liftshare). As an area plan is suggested, the Airport could
introduce its own car share database for employees
- Shuttle Bus - a shuttle bus providing access from local tfansport links
(i.e. Rochford/Prittlewell/Southend stations) could be viable and
encourage both staff and visitors to travel by train to the area with an
avalfable transfer to the final destination
= Public Transport Information — ensuring that transport information is
readily available will mean that those travelling to the airport are aware
of all the options available to them. This should be displayed throughout
the sits, on an intranet sfte or also distributed to each staff memberin a
“Travel Pack’
- Available secure cydling facilities, lockers and showers to encourage
cycling and remove any barriers fo use of the mode
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- Evenls and participation in national events such as 'Bike Week’ and
‘Walk to Work Week',

- Employment strategles, including recruitment policy and travel
renumeration policy ' '

- The provision of free parking on sife is likely 1o disincentivise people to
arrive by modes other than the private car. Whilst removal of this
feature would be unfavoured, it would help to encourage modal shift to
more sustainable modes. A Travel Plan is less likely to bs successful

without parking constraint.
Targets
1. Produce an Area Wide Airport Travel Plan sponsored by the Airport's major
employers by 2010
2. Designate a Travel Plan Co-ordinator to monitor the travel plan and progress

new Initiatives by 2010

9.3 Travel Information

Providing travel information to employees is expected to be covered in the Travel
Plan for the site and monitored by the Travel Plan Co-ordinator. This will ensure
that information is updated and readily available for new starters at the site.

It is important that those visiting and flying from the airport are provided with travel
information to ensure they are aware of all travel options available to them. The
Southend Airport website (www.southendairport,com) provides information on travel
to and from the airport, by road, train, bus and information on car hire.

The information will need to be kept up-to:date to ensure that correct information is
provided to the publlc. Information should also be available on site, and at other
local transport links (including local rail stations and Southend Travel Centre). The
possibility of providing information at London stations couid help to promote London
Southend Airport, particutanly after expansion and with a new rasil station in place,

Target

3. Ensure current public transport information Is readity available to members of
the public via the intemet and on display In the terminal-and at local transport
links

84 Public Transport

In order to nc'ourage trave! to the airport by sustainable modes, there needs to be a
realistic alternative. Public transport can achieve this with the removal of some of
the commonly conceived bariers, such as high fares, lack of service and
connections, unreliabla and slow services.

The new rail station at the airport will improve transport links and atiractiveness of
the mode. It will improve journey times into central London and the link to Stratford
will be Invaluable with-the 2012 Olympic Games. Before completion of the station,
Rochford Station is also In close proximity and could provide access to the aitport,
particularly if a designate shultle service was employed.

Following completion of the new station, consideration will be needed on
transporting rail passengers to the existing terminal. This will be removed with the
propased new terminal,
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The airport is currently served by threa bus routes enabling transfer between
Shoeburyness and Rayleigh, calling at rail stations and-Cantral Southend. The
existing services are considered sultable for the current operations at the airport, but
may require alterations dependent upon future flights from the airport and the time
that these begin. Route 9 will be affected by the proposed Eastwoodbury Lane
diversion. '

A possible gap in the market was previously suggested for services from the south-
west e.g. to serve Canvey, Benfleet and Leigh-on-Sea. A sludy could be
undertaken to determine future demand from the local area and to identify where
improvements may be necessary to the bus services.

Targets - = :

4, Discuss potential opportunities with public transport operators for the
improvement of services to serve the increased passenger numbers
generated from the Increased flight operations

5. n lime for the start of aifine operations, put in place a shuttle service, if
justified by demand, between the existing terminal and Rochford Station.

9.5 Cycling and Walking

Southend already has a network of cycle routes, as described in Section 5.3, Due
to the designation of Southend-on-Sea as a Cycle Demonstration Town, there are
also likely to be a number of improvemenls and new routes planned.

Consultation responses to the JAAP Issues and Options document highlight the
perception that cycle routes in the area are virtually non-existent and those that are
in place ara currently not fit for purpose.

Target
6. The Airport to work with the local authorities to discuss possible routes and
improvements along identified desire lines

9.6 Taxi Hire

Local licensed taxis can drop off or, if pre-bocked, pick up passengers and this
amangement will continue. The airport has a concession with a local taxi firm to
provide a taxi service on demand. Alternative arrangements are likely to be
necessary to cater for the increased filght and passenger numbers forecast.

Previous proposals for a new terminal inctude designated taxi drop off facilities.
Taxi waiting areas should be included in future proposals to offer an adequate
service for the expected demand.

Target
7. The Airport to ensure adequats taxi facilities are included in future terminal
proposals, particularly as a result of expansion of the airline operations

9.7 Car Hire

There is currently a limited amount of car rental activity taking place. The Londaon
Southend Alrport website includes detaila of car hire companies and states that a
car can ba delivered to the airport within 20 minutes of booking.
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As passenger numbers grow it is likely that the demand for hire cars will increase
and therefore the current arangement may not be suitable. On-site facilitiss and
vehicles should be consldered to cope with the demand and enable immediate car
hire.

Car clubs are currently unavailable in Southend. Car Clubs offer a pay as you go
car hire service for members. There could be scope to eslablish London Southend
Alrport as a Car Club location for use by staff and visitors to the airport. This may
be particularly useful for members of siaff who have traveiled by other modes to
work, but require a car for a short period or for car club members travelling to the
airport.

Target
8. The Alrpart to explore opportunities for car hire and car club facilities to be
mada available on site foliowing increased passenger flights.

9.8 CarParking

The availability and cost of car parking is an important factor in travel choice. If
plentiful free parking is available it may be difficult to encourage travel to the site by
other more sustainable modes. Staff can currently park close to their place of work
either in the general public car parks or within tenanted or leased areas.

There are approximately 500 car park spaces currently available on site. It is vital
that the number of spaces provided In future plans are not too high so as to
encourage travel by car, or too low and iead to overspill parking in the local area.

A Car Parking Strategy should be produced for the site to explore the management
of parking facllities and determine estimates of supply and demand particularly as a
result of proposals for London Southend Airport. The increase in passenger
numbers is likely to show an Increase in demand. for spaces and this will require
effective management.

Target
Q. Produce a car parking strategy for management of car parking at the Airport
following. the proposed expansion and increased passenger flights

9.9 Potential for Modal Shift

Government policy aims to reduce the reliance on the private car and promote the
use of sustainable modes of transport. in the short and medium term, the existing
extenal roads are considered adequate to serve the growing airport.  Minor
changes to the intemal road system are likely to ba necessary at certain locations.

in the longer term, the East of England Plan and the Local Transport Plans for
Essex and Southend-on-Sea envisage various strategic road improvements. These
are bayond the scope of this strategy, but should be monitored to ensure that they
mest the objectives of improved access to the Airport.

Southend Airport, with the proposed development, aspires to serve the same
number of passengers as Southampton Airport. Southampten Airport also has a rall
station, as Southend Airport will in the future.
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L

Target modal split figures for Southamplon (taken from the Southampton ASAS)
Include: .
= 77% of staff to drive alone and 58.5% of passengers
4% of staff to use public transport and 18.5% of passengers
22% of passengers fo travel by faxi -
45 of staff to cycle and 5% of staff to walk to work

London Southend Airport already has a more sustainable mddal split than
Southampton Airport, Air passenger modal shares will be a key measure, although
it will be difficult to set a target prior to alrine operations and the completion of the
rail station.

Target
i0. Limit travel to the Airport by private vehicle and achieve modal shift to more
sustainable forms of travel, such as walking, cycling and public fransport

9.10 Actlon Plan
It is important to set timescales and costs to the targets made. This enables the

priorities to be identified and time constraints to be met Table 9-A shows an
example Action Plan to accompany this ASAS.

Indicator Timescale Jcl';l:t L
1 Adoption of Area Wida Travel Plan Short term - 2010 £E
2 Travel Plan Co-ordinator In Positlon Short tarm - 2010 £
3 Available Information Sherd lerm E
4 Consultatlon On-gaing £
5 Disgussion : __ On-going £
& Provision of Information Shert term E
7 Futute laxi provislon Medium term £
8 Study . ) Medium tarmm £
9 Production of Strategy Medium ferm £F

10 Modal shift . i "On-going £ -EEE

Tabie 9-A  Exampie Action Plan
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10 Monitoring and Review

Itis |mportant to monitor the progress of the targets listed in this Strategy to ensure
that it is delwenng whalt is required end progressing towards more sustainable travel
pattemns. It is also important to identify further opportunities for improved surface
access to the alrport

Itis proposed that the Alrport Transport Forum meet approximately twice a year or
when it is considered necessary as a result of emerging plans or proposals. The
ATF will be instrumental in taking the Strategy forward and the document should be
reviewed periodically to captiure any surface access changes and ensure that
targets are monlttored and refreshed. . )

Staff surveys can provide valuable information to travel habits to and from the
Airport. The production of a Travel Plan will enable a methodology to be established
and results to be captured. .Travel Plans are dynamic documents and this wili
require its own monitoring and review. A designated Travel Plan co-ordinator
should take the Plan forward, and also sit on the ATF and feed into the ASAS.

Producing a Network Travel Plan and appointing a designated co-ordinator will
mean that all businesses/staff are kept Involved and the process retains the
momentum necessary for success.
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Appendix C JAAP Employment Developmenis

The JAAP Preferred Option is to pursue high scale employment growth, since this
will make a significant contribution towards sub-regional employment aspirations.
The aim is to encourage emp]oyment for both aviation-related growth (associated
with airport growth) and for wider. B-class sector growth within the northern
expansion of the Aviation Way Industrial Estate.

It is important to identify the additional traffic that may be loaded onto the
Eastwoodbury Lane diversion as a result of the employment growth. This will be
necessary to ensure that the road design can cope with the expected flow along the
link.

Proposed employment has been allocated to three rﬁain areas — the Saxon
Business Park, Nestuda Way and Aviation Way. Table 1 ‘shows the location,
potential for employment land, and subsequent number of jobs that could be
created.

In order to test the impacts of the development areas on the local highway network,
the following assumptions have been made:

- The number of jobs created equal the number of employees working on
site every weekday '

- 75% of employees will travel to work by private vehicle

- All staff will arrive during the morning peak hour and leave in the evening
peak hour

- Trip distribution will be calculated from the ‘Do Something’ models

It is expected that the traffic volumes will provide a worst case, given that it is
unlikely for all employees to work on the site every weekday and to travel during the
network peak hours. B

- Jobs  Total Traffic

‘Location =~

" Employment Area

Saxon Business Park 99,000m 4,950

Nestuda Way 10,000m* 500 a7s

Aviation Way 15,000m* 750 563
Table D-1 S

Two scenarios have been modelled as part of this study. Scenario 1 assumes all
traffic associated with Saxon Business Park and Aviation Way is routed from the
south or west and therefore uses the' Nestuda Way / Eastwoodbury Lane junction.

Traffic from here will be distributed according to modelled proportions. Scenario 2

Transport Assessment.doc
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~Scenariol_ Scenario 2

assumes that 50% of traffic will be routed south or west and 50% will be routed
north (and therefore not enter the study area). Therefore, Scenario 1 will offer a
worst case of traffic using the Eastwoodbury Lane diversion rbute, with Scenarlo 2
offering a more realistic amount.

There are likgly to be some arrivals in the evening peak and departures in the
morning peak. In order to account for this trafflc, proportions have been taken from
the Halcrow Transport Assessment.

Traffic flows from JAAP developments using the proposed Eastwoodbury Link have
been calculated as:

A = Nestuda Way north
B = Eastwoodbury Lane
C = Nestuda Way south

D = Nestuda Way Development/Park and Ride

Transport Assassment doc

AM Scenario 1
A B C D
A 186 211 -
B 1614 - - a75
Cc | 1122 - - 0
D 0 71 0 -
A
o s
N p— - J75
D 1 O\ [
./ =
C
R

EB 257 129
AM Peak WB 1989 995
Total 2246 1124
EB 1589 B
PM Peak WB 359 180
Total 1958 981
Table D-2

These flows translate into the following turning movements at the Eastwoodbury
Lane junction with Nesluda Way, where:

AM Scenaric 2
A B C D

A - 93 106 94

B 807 - - 188

c 561 - - 94

D 18 36 18 -

A .
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Transpon Assessmenldos

PM Scenario 1 . PM Scenarlo 2
| A B c D A B ¢ D
A - 1224 1085 - A - 613 542 17
B | 291 - - 68 B | 146 - - 34
c 132 - - 0 c 66 - - 17
D 0 375 - D 54 188 94 -
A A
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FIFTH SCHEDULE

Discharge of the Original Agreement

Column 1 — Relevant Existing Claunse

Column 2 - Trigger within this Deed for
Discharge of Existing Clause

3.2

First anniversary of the Opening Date
PROVIDED THAT the first Annual Report shall
have been presented to the ACC

i3

Submission and approval of the engine testing
best practice plan pursuant to either Paragraph
3.46 of the Second Schedule to this Deed or
clause 3.3 of the Original Agreement (whichever

is the earlier)

34and 3.5

When all of the following have occurred: (1)
approval of the Air Quality Monitoring
Programme and (2) approval of the Noise
Monitoring System and (3) submission of first
Contours pursuant to Paragraph 3.12 of the
Second Schedule to this Deed and (4) the
approval of the Carbon and Environmental
Management Plan and (5) the first anniversary of
the Opening Date PROVIDED THAT the first
Annual Report shall have been presented to the
ACC

3.6

Implementation of the Noise Monitoring System
pursuant to Paragraph 3.10 of the Second
Schedule to this Deed

4.1

The Opening Date

4.4

The Opening Date

57




SIXTH SCHEDULE

The Plans

59
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PLAN 4: PUBLIC SAFETY ZONES

Southend Alrport -
Runway 24 Approach T et e
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EXECUTED as a deed and delivered on the date of this Deed

THE COMMON SEAL OF ROCHFORD )
DISTRICT COUNCIL )
was hereunto affixed in the i )
presence of: )
Authorised Officer
THE COMMON SEAL OF SOUTHEND-ON-SEA )
BOROUGH COUNCIL (as the Owner) )
was hereunto affixed »r. )
in the presence of: CW' )

Authorised Officer

THE COMMON SEAL OF SOUTHEND-ON-SEA
BOROUGH COUNCIL (as Southend)

was hereunto affixed

in the presence of: m M

0ffico.
EXECUTED AS A DEED by affixing THE COMMON )
SEAL OF ESSEX COUNTY
COUNCIL

in the presence of:
Authorised Officer

EXECUTED AS A DEED by LONDON SOUTHEND ) '
AIRPORT COMPANY LIMITED y .\(v 1
acting by a director ) ~ \ _
In the presence of: )
Director
Signature of witness b
Name (in block capitals) t&f““ mk QI'QEE?
Address ‘ Mﬁf«{mbﬂhﬁf : W,‘Zn VIt Tt

\oNDon  gaigp (LT
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EXECUTED AS A DEED by BANK OF LONDON AND THE ) /

MIDDLE EAST PLC ) %

acting by a director ) / / L
)

In the presence of:

Director
Signature of witness ~ {/l..... A T e,
Name (in block capitals) SR N A
Address B i o, BB g Sees Miboed ERET FLe
Oh seganné Hovwsd
1% Carners ST
Lovnesdan

CC L4 SAT
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